IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 16-C016-075 Primary County: CEDAR
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 85 WORK DAYS Late Start Date: 06/27/11

Project: BROS-C016(75)--8J-16
Work Type: BRIDGE REPLACEMENT - CCS
County: CEDAR Prj Awd Amt: $327,021.06
Route: 250TH STREET
Location: Y14 W 2.5 MI

TOTAL % OVER
BID LOW BID

1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 327,021.06 100.00 %
2 TA060 TAYLOR CONSTRUCTION, INC. $ 330,491.68 101.06 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 344,329.36 105.29 %
4 MU181 MUSCATINE BRIDGE CO., INC. $ 386,519.93 118.19 %
5 PE320 PETERSON CONTRACTORS INC. $ 422,887.11 129.31 %



IOWA DEPARTMENT OF TRANSPORTATION

PILES, WOOD (TREATED TIMBER FOUNDATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 16-C016-075 Primary County: CEDAR
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TAO060 | 3 ) 10081
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. | WA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEM FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
| | |
0010 2101-0850002 323.700 UNIT | 3.00000 971.10] 13.00000 4208.10] 1.44000 466.13
CLEARING AND GRUBBING | | |
0020 2102-2710070 3256.000 CY | 1.75000 5698.00 | 4.35000 14163.60] 2.58000 8400.48
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 2697.000 CY \ 2.75000 7416.75] 3.00000 8091.00| 2.83000 7632.51
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2110-3825010 66.000 TON | 36.00000 2376.00] 70.00000 4620.00| 75.00000 4950.00
GRANULAR MATERIAL | | |
0050 2312-8260051 617.630 TON | 16.00000 9882.08| 21.00000 12970.23] 15.91000 9826.49
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | |
0060 2315-8275025 30.000 TON | 16.00000 480.00] 21.00000 630.00 | 15.91000 477.30
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE \ | I
0070 2401-6745625 LUMP | 6000.00000 6000.00] 10000.00000 10000.00| 10000.00000 10000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-0425031 32.000 TON | 36.00000 1152.00]| 70.00000 2240.00| 105.00000 3360.00
GRANULAR BACKFILL | | |
0090 2402-2720000 91.850 CY | 35.00000 3214.75| 35.00000 3214.75] 25.00000 2296.25
EXCAVATION, CLASS 20 | | |
0100 2403-0100010 199.300 CY | 370.00000 73741.00] 339.00000 67562.70| 410.00000 81713.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775000 52534.000 LB | 0.72000 37824.48| 0.80000 42027.20| 0.70000 36773.80
REINFORCING STEEL | | |
0120 2414-6424120 202.000 LF | 64.00000 12928.00] 75.00000 15150.00] 50.00000 10100.00
CONCRETE OPEN RAILING | | |
0130 2417-0225024 2.000 EACH | 175.00000 350.00] 275.00000 550.00] 200.85000 401.70
APRONS, METAL, 24 IN. DIA. | | |
0140 2417-0225030 2.000 EACH | 250.00000 500.00] 350.00000 700.00] 257.50000 515.00
APRONS, METAL, 30 IN. DIA. | | |
0150 2417-1040024 56.000 LF | 25.00000 1400.00| 25.00000 1400.00| 24.62000 1378.72
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0160 2417-1040030 46.000 LF | 30.00000 1380.00| 35.00000 1610.00] 29.10000 1338.60
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. |
0170 2501-0100010 800.000 LF | 23.50000 18800.00 20.00000 16000.00 30.00000 24000.00
\
\

PILES)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 16-C016-075 Primary County: CEDAR
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TAO060 | ( 3 ) 10081
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0210 2507-3250005 381.780 SY \ 2.50000 954.45]| 2.00000 763.56| 2.00000 763.56
ENGINEERING FABRIC \ | |
0220 2507-6800061 1263.690 TON | 32.30000 40817.19] 30.00000 37910.70 | 32.24000 40741.37
REVETMENT, CLASS E \ | |
0230 2507-8029000 195.620 TON | 23.00000 4499.26 | 32.00000 6259.84 | 24.82000 4855.29
EROSION STONE \ |
0240 2518-6910000 4.000 EACH | 120.00000 480.00] 120.00000 480.00| 123.60000 494 .40
SAFETY CLOSURE \ |
0250 2528-8445110 LUMP | 1300.00000 1300.00] 1300.00000 1300.00 | 1610.96000 1610.96
TRAFFIC CONTROL \ | |
0260 2533-4980005 LUMP | 34896.00000 34896.00 | 15000.00000 15000.00 | 35000.00000 35000.00
MOBILIZATION | |
0270 2599-9999009 1200.000 LF | 45.50000 54600.00 | 47.00000 56400.00 | 42.00000 50400.00
('"LINEAR FEET' ITEM) PILES, 12IN,DIA. | | |
STEEL PIPE \ | |
0280 2601-2634100 3.200 ACRE | 700.00000 2240.00| 700.00000 2240.00 | 700.00000 2240.00
MULCHING \ | |
0290 2601-2636043 3.200 ACRE | 750.00000 2400.00] 750.00000 2400.00 | 824.00000 2636.80
SEEDING AND FERTILIZING (RURAL) | | |
0300 2601-2642100 3.200 ACRE | 100.00000 320.00] 500.00000 1600.00| 515.00000 1648.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0310 2602-0000050 4.000 EACH | 100.00000 400.00] 250.00000 1000.00] 77.25000 309.00
SILT BASINS | | |
SECTION TOTALS | S 327,021.06] S 330,491.68| S 344,329.36
—————————————————————————————————————————— B e e T
CONTRACT TOTALS | S 327,021.06] S 330,491.68| S 344,329. 36




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 16-C016-075 Primary County: CEDAR
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) MU181 | ( 5 ) PE320 | ( )
|[MUSCATINE BRIDGE CO., INC. | PETERSON CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEM FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
| | |
0010 2101-0850002 323.700 UNIT | 3.00000 971.10] 12.50000 4046.25|
CLEARING AND GRUBBING | | |
0020 2102-2710070 3256.000 CY | 1.75000 5698.00 | 10.00000 32560.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 2697.000 CY | 2.75000 7416.75| 3.00000 8091.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2110-3825010 66.000 TON | 30.00000 1980.00| 33.00000 2178.00|
GRANULAR MATERIAL | | |
0050 2312-8260051 617.630 TON | 16.00000 9882.08]| 21.00000 12970.23|
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | |
0060 2315-8275025 30.000 TON | 16.00000 480.00] 21.00000 630.00 |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | I
0070 2401-6745625 LUMP | 18200.00000 18200.00] 13000.00000 13000.00]
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-0425031 32.000 TON | 30.00000 960.00] 46.25000 1480.00|
GRANULAR BACKFILL | | |
0090 2402-2720000 91.850 CY | 24.00000 2204.40] 13.00000 1194.05|
EXCAVATION, CLASS 20 | | |
0100 2403-0100010 199.300 CY | 428.00000 85300.40] 625.00000 124562.50]
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775000 52534.000 LB | 0.78000 40976.52| 0.62000 32571.08]
REINFORCING STEEL | | |
0120 2414-6424120 202.000 LF | 59.00000 11918.00] 60.75000 12271.50]
CONCRETE OPEN RAILING | | |
0130 2417-0225024 2.000 EACH | 175.00000 350.00] 375.00000 750.00]
APRONS, METAL, 24 IN. DIA. | | |
0140 2417-0225030 2.000 EACH | 250.00000 500.00] 450.00000 900.00 |
APRONS, METAL, 30 IN. DIA. | | |
0150 2417-1040024 56.000 LF | 25.00000 1400.00| 40.00000 2240.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0160 2417-1040030 46.000 LF | 30.00000 1380.00| 45.00000 2070.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0170 2501-0100010 800.000 LF | 29.00000 23200.00]| 18.95000 15160.00|
PILES, WOOD (TREATED TIMBER FOUNDATION | | |
\

PILES)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 16-C016-075 Primary County: CEDAR
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) MUl81 | ( 5 ) PE320 | ( )
IMUSCATINE BRIDGE CO., INC. | PETERSON CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0210 2507-3250005 381.780 SY | 3.00000 1145.34| 2.75000 1049.90|
ENGINEERING FABRIC \ | |
0220 2507-6800061 1263.690 TON | 32.00000 40438.08]| 32.25000 40754.00|
REVETMENT, CLASS E \ | |
0230 2507-8029000 195.620 TON | 23.00000 4499 .26 | 30.00000 5868.60|
EROSION STONE \ |
0240 2518-6910000 4.000 EACH | 120.00000 480.00] 120.00000 480.00]
SAFETY CLOSURE \ |
0250 2528-8445110 LUMP | 1300.00000 1300.00] 3400.00000 3400.00]
TRAFFIC CONTROL \ | |
0260 2533-4980005 LUMP | 38800.00000 38800.00] 42000.00000 42000.00 |
MOBILIZATION | | |
0270 2599-9999009 1200.000 LF | 64.00000 76800.00 | 46.25000 55500.00 |
('"LINEAR FEET' ITEM) PILES, 12IN,DIA. \ | |
STEEL PIPE \ | |
0280 2601-2634100 3.200 ACRE | 700.00000 2240.00 | 700.00000 2240.00]
MULCHING | | |
0290 2601-2636043 3.200 ACRE | 750.00000 2400.00 | 750.00000 2400.00]
SEEDING AND FERTILIZING (RURAL) \ | |
0300 2601-2642100 3.200 ACRE | 500.00000 1600.00]| 100.00000 320.00]
STABILIZING CROP - SEEDING AND | \ |
FERTILIZING | | |
0310 2602-0000050 4.000 EACH | 1000.00000 4000.00] 550.00000 2200.00|
SILT BASINS \ | |
SECTION TOTALS { $ 386,519.93] $ 422,887.11| $
—————————————————————————————————————————— e b et et T
CONTRACT TOTALS { $ 386,519.93] $ 422,887.11| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 29-C029-045 Primary County: DES MOINES
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
Contract Period: 160 WORK DAYS Late Start Date: 09/20/10

Project: BRS-C029(45)--60-29
Work Type: BRIDGE AND APPROACHES - PPCB
County: DES MOINES Prj Awd Amt: $2,132,367.62
Route: X38
Location: ON COUNTY HWY X38 OVER THE SKUNK RIVER 0.1
MILES SOUTH OF AUGUSTA

TOTAL $ OVER
RANK VENDOR NO./NAME BID LOW BID
1 10081 IOWA BRIDGE & CULVERT, L.C. $ 2,132,367.62 100.00 %
2 C0o040 A.M. COHRON & SON, INC. $ 2,377,305.97 111.48 %
3 UN059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 2,380,170.80 111.62 %
4 MIS00 MINNOWA CONSTRUCTION, INC. S 2,679,400.25 125.65 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 29-C029-045 Primary County: DES MOINES
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) CO0040 | ( 3 ) UNO059
|IOWA BRIDGE & CULVERT, L.C. | COHRON, A.M. & SON, INC. |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEMS FOR A 588' X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2104-2710020 2860.000 CY | 3.61000 10324.60| 5.05000 14443.00 | 3.50000 10010.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 140000.00000 140000.00] 51356.78000 51356.78| 100000.00000 100000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 435.000 cCY | 25.00000 10875.00 | 9.15000 3980.25] 120.00000 52200.00
EXCAVATION, CLASS 20 \ | |
0040 2402-2721000 522.000 CY | 175.00000 91350.00| 120.95000 63135.90 | 120.00000 62640.00
EXCAVATION, CLASS 21 | | |
0050 2402-2722000 41.000 CY | 150.00000 6150.00 | 391.23000 16040.43| 300.00000 12300.00
EXCAVATION, CLASS 22 | | |
0060 2403-0100010 1187.300 CY | 373.00000 442862 .90 | 451.25000 535769.13] 580.00000 688634.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 95088.000 LB | 0.71000 67512.48| 0.80000 76070.40| 0.85000 80824.80
REINFORCING STEEL | | |
0080 2404-7775005 182356.000 LB | 0.70000 127649.20| 0.88000 160473.28| 0.85000 155002.60
REINFORCING STEEL, EPOXY COATED | | |
0090 2407-0563110 10.000 EACH | 22000.00000 220000.00] 25972.72000 259727.20| 19000.00000 190000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC110 | | |
0100 2407-0563120 15.000 EACH | 25000.00000 375000.00]| 27768.02000 416520.30] 20000.00000 300000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC120 | | |
0110 2414-6424124 1230.300 LF | 50.00000 61515.00] 50.10000 61638.03| 50.00000 61515.00
CONCRETE OPEN RAILING, TL-4 | | |
0120 2501-0201057 3050.000 LF | 40.00000 122000.00| 42.00000 128100.00| 35.00000 106750.00
PILES, STEEL, HP 10 X 57 | | |
0130 2501-6335010 160.000 LF | 33.00000 5280.00] 42.78000 6844.80 | 30.00000 4800.00
PREBORED HOLES | |
0140 2507-3250005 2615.000 SY | 2.32000 6066.80 | 3.25000 8498.75| 2.00000 5230.00
ENGINEERING FABRIC | | |
0150 2507-6800061 1735.000 TON | 25.54000 44311.90| 35.78000 62078.30| 35.00000 60725.00
REVETMENT, CLASS E | | |
0160 2523-0000200 1248.000 LF | 18.00000 22464 .00 | 9.39000 11718.72| 10.00000 12480.00
ELECTRICAL CIRCUITS | | |
0170 2533-4980005 LUMP | 115000.00000 115000.00] 235000.00000 235000.00| 209000.00000 209000.00
MOBILIZATION | |
SECTION TOTALS | $ 1,868,361.88]| S 2,111,395.27] $ 2,112,111.40
—————————————————————————————————————————— B ettt sttt it LR
SECTION 0002 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 29-C029-045 Primary County: DES MOINES
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) Co040 | ( 3 ) UNO59
|IOWA BRIDGE & CULVERT, L.C. | COHRON, A.M. & SON, INC. |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2101-0850001 2.190 ACRE | 2060.00000 4511.40| 2103.05000 4605.68| 2000.00000 4380.00
CLEARING AND GRUBBING | | |
0190 2102-2710070 11356.000 CY | 5.61000 63707.16| 5.73000 65069.88 | 5.45000 61890.20
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0200 2121-7425020 260.000 TON | 17.51000 4552 .60 | 17.88000 4648.80| 17.00000 4420.00
GRANULAR SHOULDERS, TYPE B | | |
0210 2122-5190007 47.000 SY | 50.47000 2372.09] 51.53000 2421.91| 59.00000 2773.00
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0220 2123-7450000 11.300 sSTA | 257.50000 2909.75] 262.89000 2970.66| 250.00000 2825.00
SHOULDER CONSTRUCTION, EARTH | | |
0230 2301-0690190 480.400 sSY | 125.00000 60050.00| 116.00000 55726.40| 135.00000 64854.00
BRIDGE APPROACH, RK-19 | | |
0240 2301-1033080 1329.500 SY | 50.47000 67099.87| 51.53000 68509.14 | 48.00000 63816.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0250 2312-8260051 274.000 TON | 14.42000 3951.08]| 14.72000 4033.28]| 14.00000 3836.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0260 2312-8260081 56.000 TON | 15.45000 865.20] 15.77000 883.12] 15.00000 840.00
GRANULAR SURFACING ON ROAD, CLASS D | | |
CRUSHED STONE | | |
0270 2417-1040018 86.000 LF | 22.66000 1948.76| 23.14000 1990.04 | 22.00000 1892.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0280 2505-4008400 1.000 EACH | 2369.00000 2369.00] 2418.51000 2418.51| 2300.00000 2300.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0290 2505-4021010 1.000 EACH | 412.00000 412.00] 420.62000 420.62| 400.00000 400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0300 2505-4021700 1.000 EACH | 2575.00000 2575.00| 2628.82000 2628.82| 2500.00000 2500.00
STEEL BEAM GUARDRATIL END TERMINAL | | |
0310 2510-6745850 1786.000 SY | 5.38000 9608.68| 5.26000 9394.36| 5.00000 8930.00
REMOVAL OF PAVEMENT | | |
0320 2515-6745600 47.000 SY | 11.66000 548.02| 6.31000 296.57| 6.00000 282.00
REMOVAL OF PAVED DRIVEWAY | | |
0330 2518-6910000 8.000 EACH | 103.00000 824.00] 105.16000 841.28| 100.00000 800.00
SAFETY CLOSURE | |
0340 2526-8285000 LUMP | 12360.00000 12360.00] 12618.34000 12618.34 | 15000.00000 15000.00
\

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 29-C029-045 Primary County: DES MOINES
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) I0081 | ( 2 ) CO0040 | ( 3 ) UNO59
| IOWA BRIDGE & CULVERT, L.C. |COHRON, A.M. & SON, INC. |[UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e T et
0350 2527-9263109 48.000 sTA | 41.20000 1977.60]| 42.06000 2018.88| 40.00000 1920.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0360 2528-8445110 LUMP | 6661.58000 6661.58] 10013.21000 10013.21| 10000.00000 10000.00
TRAFFIC CONTROL | | |
0370 2601-2634100 6.600 ACRE | 700.00000 4620.00] 700.00000 4620.00| 700.00000 4620.00
MULCHING | | |
0380 2601-2636043 3.300 ACRE | 1236.00000 4078.80]| 1200.00000 3960.00| 1200.00000 3960.00
SEEDING AND FERTILIZING (RURAL) \ | |
0390 2601-2642100 3.300 ACRE | 875.50000 2889.15] 850.00000 2805.00] 850.00000 2805.00
STABILIZING CROP - SEEDING AND | \ |
FERTILIZING \ | |
0400 2602-0000020 1320.000 LF | 1.91000 2521.20] 1.85000 2442 .00 1.85000 2442 .00
SILT FENCE \ | |
0410 2602-0000030 54.000 LF | 3.09000 166.86| 3.00000 162.00| 3.00000 162.00
SILT FENCE FOR DITCH CHECKS \ | |
0420 2602-0000090 1320.000 LF | 0.31000 409.20| 0.30000 396.00| 0.30000 396.00
CLEAN-OUT OF SILT FENCE | | |
0430 2602-0000100 54.000 LF | 0.31000 16.74] 0.30000 16.20] 0.30000 16.20
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 264,005.74| $ 265,910.70] S 268,059.40
—————————————————————————————————————————— e
CONTRACT TOTALS | S 2,132,367.62] S 2,377,305.97] S 2,380,170.80




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 5
Bid Order: 002 Contract ID: 29-C029-045 Primary County: DES MOINES
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) MI900 | ( ) I ( )
|IMINNOWA CONSTR., INC. r |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ITEMS FOR A 588' X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2104-2710020 2860.000 CY | 3.50000 10010.00] |
EXCAVATION, CLASS 10, CHANNEL \ | |
0020 2401-6745625 LUMP | 200000.00000 200000.00] |
REMOVAL OF EXISTING BRIDGE \ | |
0030 2402-2720000 435.000 CY | 50.00000 21750.00| |
EXCAVATION, CLASS 20 \ | |
0040 2402-2721000 522.000 CY | 300.00000 156600.00| \
EXCAVATION, CLASS 21 | | |
0050 2402-2722000 41.000 CY | 350.00000 14350.00]| |
EXCAVATION, CLASS 22 \ | |
0060 2403-0100010 1187.300 CY | 500.00000 593650.00| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775000 95088.000 LB | 1.00000 95088.00]| |
REINFORCING STEEL \ | |
0080 2404-7775005 182356.000 LB | 0.80000 145884.80| |
REINFORCING STEEL, EPOXY COATED \ | |
0090 2407-0563110 10.000 EACH | 23000.00000 230000.00] |
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, BTC110 \ | |
0100 2407-0563120 15.000 EACH | 24000.00000 360000.00| |
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, BTC120 r |
0110 2414-6424124 1230.300 LF | 55.00000 67666.50]| |
CONCRETE OPEN RAILING, TL-4 | | |
0120 2501-0201057 3050.000 LF | 35.00000 106750.00] |
PILES, STEEL, HP 10 X 57 \ | |
0130 2501-6335010 160.000 LF | 50.00000 8000.00]| |
PREBORED HOLES \ |
0140 2507-3250005 2615.000 SY \ 2.25000 5883.75]| |
ENGINEERING FABRIC \ | |
0150 2507-6800061 1735.000 TON | 24.80000 43028.00]| |
REVETMENT, CLASS E \ | |
0160 2523-0000200 1248.000 LF | 14.00000 17472.00]| |
ELECTRICAL CIRCUITS | | |
0170 2533-4980005 LUMP | 320000.00000 320000.00] |
MOBILIZATION \ | |
SECTION TOTALS r $ 2,396,133.05] $ | $
—————————————————————————————————————————— -

SECTION 0002

ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 [

Bid Order: 002 Contract ID: 29-C029-045 Primary County: DES MOINES
Letting Date: 08/17/10 10:00 A.M.

( 4 ) MI90O |
MINNOWA CONSTR., INC. | |
LINE NO / ITEM CODE / ALT |

|
|
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2101-0850001 2.190 ACRE | 2000.00000 4380.00| |
CLEARING AND GRUBBING | | |
0190 2102-2710070 11356.000 CY | 5.45000 61890.20| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0200 2121-7425020 260.000 TON | 17.00000 4420.00] |
GRANULAR SHOULDERS, TYPE B \ | |
0210 2122-5190007 47.000 SY | 50.00000 2350.00] |
PAVED SHOULDER, P.C. CONCRETE, 7 IN. \ | |
0220 2123-7450000 11.300 STA | 250.00000 2825.00]| |
SHOULDER CONSTRUCTION, EARTH \ | |
0230 2301-0690190 480.400 SY | 160.00000 76864.00] |
BRIDGE APPROACH, RK-19 | | |
0240 2301-1033080 1329.500 SY | 50.00000 66475.00] |
STANDARD OR SLIP FORM PORTLAND CEMENT \ | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 \ | |
DURABILITY, 8 IN. \ | |
0250 2312-8260051 274.000 TON | 14.00000 3836.00]| |
GRANULAR SURFACING ON ROAD, CLASS A \ | |
CRUSHED STONE | | |
0260 2312-8260081 56.000 TON | 15.00000 840.00]| |
GRANULAR SURFACING ON ROAD, CLASS D \ |
CRUSHED STONE | |
0270 2417-1040018 86.000 LF | 22.00000 1892.00] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \ |
18 IN. DIA. | | |
0280 2505-4008400 1.000 EACH | 2300.00000 2300.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ | |
0290 2505-4021010 1.000 EACH | 400.00000 400.00] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0300 2505-4021700 1.000 EACH | 2500.00000 2500.00] |
STEEL BEAM GUARDRAIL END TERMINAL \ |
0310 2510-6745850 1786.000 SY | 5.00000 8930.00]| |
REMOVAL OF PAVEMENT \ | |
0320 2515-6745600 47.000 SY | 6.00000 282.00] |
REMOVAL OF PAVED DRIVEWAY \ | |
0330 2518-6910000 8.000 EACH | 100.00000 800.00]| |
SAFETY CLOSURE \ | |
0340 2526-8285000 LUMP | 15000.00000 15000.00] |
\

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 7
Bid Order: 002 Contract ID: 29-C029-045 Primary County: DES MOINES
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) MI900 | ) I ( )
|[MINNOWA CONSTR., INC. | |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0350 2527-9263109 48.000 STA | 40.00000 1920.00| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0360 2528-8445110 LUMP | 10000.00000 10000.00]| |
TRAFFIC CONTROL \ | |
0370 2601-2634100 6.600 ACRE | 700.00000 4620.00] |
MULCHING \ | |
0380 2601-2636043 3.300 ACRE | 1200.00000 3960.00|
SEEDING AND FERTILIZING (RURAL) | | |
0390 2601-2642100 3.300 ACRE | 850.00000 2805.00 | |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ | |
0400 2602-0000020 1320.000 LF | 1.85000 2442 .00 | |
SILT FENCE \ | |
0410 2602-0000030 54.000 LF | 3.00000 162.00] |
SILT FENCE FOR DITCH CHECKS | | |
0420 2602-0000090 1320.000 LF | 1.00000 1320.00] |
CLEAN-OUT OF SILT FENCE | | |
0430 2602-0000100 54.000 LF | 1.00000 54.00| |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 283,267.20]| $ | $
—————————————————————————————————————————— et et et et et ettt T
CONTRACT TOTALS | $ 2,679,400.25] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 41-C041-099 Primary County: HANCOCK
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by ROGNES BROS. EXCAV., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/20/10
Project: BROS-C041(99)--8J-41
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: HANCOCK Prj Awd Amt: $192,121.00
Route: R70
Location: (YALE AVENUE) AT GOLL'S CREEK BETWEEN 190TH
& 200TH STREETS
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 RO180 ROGNES BROS. EXCAVATING, INC. $ 192,121.00 100.00
2 MI900 MINNOWA CONSTRUCTION, INC. $ 208,033.00 108.28
3 MI321 MIDWEST CONTRACTING, LLC $ 228,707.00 119.04
4 PE320 PETERSON CONTRACTORS INC. $ 231,647.05 120.57



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 41-C041-099 Primary County: HANCOCK
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) RO180 | ( 2 ) MI90O0 | ( 3 ) MI321
|[ROGNES BROS. EXCAV., INC. |MINNOWA CONSTR., INC. |[MIDWEST CONTRACTING, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEMS FOR A TWIN 12' X 12' X 72' PRECAST CONCRETE BOX CULVERT
| | |
0010 2104-2710020 762.000 CY | 7.00000 5334.00] 4.00000 3048.00] 9.00000 6858.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2210-0475290 140.000 TON | 22.00000 3080.00] 20.00000 2800.00| 25.00000 3500.00
MACADAM STONE BASE | | |
0030 2401-6745625 LUMP | 5000.00000 5000.00] 8000.00000 8000.00 | 6500.00000 6500.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 191.000 cCY | 7.00000 1337.00] 5.00000 955.00 | 9.00000 1719.00
EXCAVATION, CLASS 20 | | |
0050 2415-2100000 72.000 LF | 1805.00000 129960.00] 1800.00000 129600.00 | 1990.00000 143280.00
PRECAST CONCRETE BOX CULVERT, TWIN 12' | | |
X 12" \ | |
0060 2415-2200000 2.000 EACH | 18460.00000 36920.00] 20000.00000 40000.00| 24000.00000 48000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, TWIN 12' X 12' | | |
0070 2507-3250005 90.000 SY | 3.50000 315.00] 3.00000 270.00]| 2.00000 180.00
ENGINEERING FABRIC | | |
0080 2507-6800061 62.000 TON | 50.00000 3100.00]| 30.00000 1860.00| 35.00000 2170.00
REVETMENT, CLASS E | | |
0090 2518-6910000 2.000 EACH | 175.00000 350.00] 200.00000 400.00] 200.00000 400.00
SAFETY CLOSURE | |
0100 2528-8445110 LUMP | 1725.00000 1725.00| 1100.00000 1100.00| 1100.00000 1100.00
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 5000.00000 5000.00| 20000.00000 20000.00 | 15000.00000 15000.00
MOBILIZATION | |
SECTION TOTALS | S 192,121.00] $ 208,033.00| $ 228,707.00
—————————————————————————————————————————— B it et e
CONTRACT TOTALS | S 192,121.00] S 208,033.00| $ 228,707.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 41-C041-099 Primary County: HANCOCK
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) PE320 | ( ) I ( )
| PETERSON CONTRACTORS INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEMS FOR A TWIN 12' X 12' X 72' PRECAST CONCRETE BOX CULVERT
| | |
0010 2104-2710020 762.000 CY | 7.40000 5638.80| |
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2210-0475290 140.000 TON | 22.00000 3080.00] |
MACADAM STONE BASE | | |
0030 2401-6745625 LUMP | 6650.00000 6650.00| |
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 191.000 cCY | 9.75000 1862.25| |
EXCAVATION, CLASS 20 | | |
0050 2415-2100000 72.000 LF | 2150.00000 154800.00] |
PRECAST CONCRETE BOX CULVERT, TWIN 12' | | |
X 12" \ | |
0060 2415-2200000 2.000 EACH | 22000.00000 44000.00] \
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, TWIN 12' X 12' | | |
0070 2507-3250005 90.000 SY | 4.00000 360.00] |
ENGINEERING FABRIC | | |
0080 2507-6800061 62.000 TON | 38.00000 2356.00] |
REVETMENT, CLASS E | | |
0090 2518-6910000 2.000 EACH | 200.00000 400.00] |
SAFETY CLOSURE | |
0100 2528-8445110 LUMP | 1500.00000 1500.00| |
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 11000.00000 11000.00] |
MOBILIZATION | | |
SECTION TOTALS | S 231,647.05]| S | S
—————————————————————————————————————————— B it et
CONTRACT TOTALS | S 231,647.05]| S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 004 1
Bid Order: 004 Contract ID: 41-C041-100 Primary County: HANCOCK
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by ROGNES BROS. EXCAV., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/20/10
Project: BROS-C041(100)--8J-41
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: HANCOCK Prj Awd Amt: $75,324.00
Route: R66
Location: (TAFT AVENUE) BETWEEN 190TH & 200TH STREETS.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 RO180 ROGNES BROS. EXCAVATING, INC. S 75,324.00 100.00 %
2 RE300 REILLY CONSTRUCTION CO., INC. S 89,590.00 118.93 %
3 MI900 MINNOWA CONSTRUCTION, INC. $ 91,225.00 121.11 %
4 MI321 MIDWEST CONTRACTING, LLC $ 93,250.00 123.79 %
5 WE260 WEIDEMANN INC. $ 93,919.50 124.68 %
6 PE320 PETERSON CONTRACTORS INC. $ 109,501.25 145.37 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 41-C041-100 Primary County: HANCOCK
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) RO180 | ( 2 ) RE300 | ( 3 ) MIOS0O
|[ROGNES BROS. EXCAV., INC. |[REILLY CONSTRUCTION CO., INC |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEMS FOR A SINGLE 10' X 10' X 66' PRECAST CONCRETE BOX CULVERT
| | |
0010 2104-2710020 665.000 CY | 7.00000 4655.00 | 11.00000 7315.00] 4.00000 2660.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2210-0475290 68.000 TON | 20.00000 1360.00] 35.00000 2380.00 | 20.00000 1360.00
MACADAM STONE BASE | | |
0030 2401-6745625 LUMP | 4000.00000 4000.00| 7500.00000 7500.00] 10000.00000 10000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 185.000 CY | 7.00000 1295.00] 10.00000 1850.00] 5.00000 925.00
EXCAVATION, CLASS 20 | | |
0050 2415-2111010 66.000 LF | 599.00000 39534.00| 700.00000 46200.00 | 650.00000 42900.00
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
10 FT. | | |
0060 2415-2201010 2.000 EACH | 7800.00000 15600.00] 8000.00000 16000.00| 8000.00000 16000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 10 FT. X 10 FT. | | |
0070 2507-3250005 110.000 SY | 3.50000 385.00] 2.00000 220.00]| 3.00000 330.00
ENGINEERING FABRIC | | |
0080 2507-6800061 85.000 TON | 47.00000 3995.00| 30.00000 2550.00] 30.00000 2550.00
REVETMENT, CLASS E | | |
0090 2518-6910000 2.000 EACH | 200.00000 400.00] 175.00000 350.00] 200.00000 400.00
SAFETY CLOSURE | |
0100 2528-8445110 LUMP | 1100.00000 1100.00]| 1725.00000 1725.00] 1100.00000 1100.00
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 3000.00000 3000.00] 3500.00000 3500.00| 13000.00000 13000.00
MOBILIZATION | |
SECTION TOTALS | $ 75,324.00]| $ 89,590.00| S 91,225.00
—————————————————————————————————————————— B it et e
CONTRACT TOTALS | S 75,324.00]| S 89,590.00] $ 91,225.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 41-C041-100 Primary County: HANCOCK
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) MI321 | ( 5 ) WE260 | ( 6 ) PE320
|[MIDWEST CONTRACTING, LLC | WEIDEMANN INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 ITEMS FOR A SINGLE 10' X 10' X 66' PRECAST CONCRETE BOX CULVERT
| |

|

0010 2104-2710020 665.000 CY | 8.00000 5320.00] 8.00000 5320.00] 7.50000 4987.50
EXCAVATION, CLASS 10, CHANNEL \ | |

0020 2210-0475290 68.000 TON | 20.00000 1360.00| 39.25000 2669.00] 22.50000 1530.00
MACADAM STONE BASE \ | |

0030 2401-6745625 LUMP | 4500.00000 4500.00] 6500.00000 6500.00 | 7500.00000 7500.00
REMOVAL OF EXISTING BRIDGE | | |

0040 2402-2720000 185.000 CY | 8.00000 1480.00] 20.00000 3700.00 | 9.75000 1803.75
EXCAVATION, CLASS 20 | | |

0050 2415-2111010 66.000 LF | 775.00000 51150.00] 690.30000 45559.80 | 830.00000 54780.00
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
10 FT. \ | |

0060 2415-2201010 2.000 EACH | 9000.00000 18000.00]| 10305.60000 20611.20] 12000.00000 24000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT \ | |
END SECTION, 10 FT. X 10 FT. \ | |

0070 2507-3250005 110.000 SY | 2.00000 220.00] 3.00000 330.00] 4.00000 440.00
ENGINEERING FABRIC \ | |

0080 2507-6800061 85.000 TON | 32.00000 2720.00] 28.70000 2439.50] 36.00000 3060.00
REVETMENT, CLASS E \ | |

0090 2518-6910000 2.000 EACH | 200.00000 400.00] 420.00000 840.00] 200.00000 400.00
SAFETY CLOSURE \ |

0100 2528-8445110 LUMP | 1100.00000 1100.00| 1450.00000 1450.00 | 2000.00000 2000.00
TRAFFIC CONTROL \ | |

0110 2533-4980005 LUMP | 7000.00000 7000.00]| 4500.00000 4500.00 | 9000.00000 9000.00
MOBILIZATION \ |

SECTION TOTALS { $ 93,250.00]| $ 93,919.50] $ 109,501.25
—————————————————————————————————————————— -

CONTRACT TOTALS | $ 93,250.00] $ 93,919.50] $ 109,501.25




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10
VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 65-5341-089 Primary County: MILLS
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CHRISTENSEN BROS., INC.
Contract Period: 60 WORK DAYS Late Start Date: 09/20/10
Project: NHSX-534-1(89)--3H-65
Work Type: RCB CULVERT EXTENSION - SINGLE BOX
County: MILLS Prj Awd Amt: $220,092.00
Route: TIOWA 534
Location: AT ONE LOCATION IN THE RELOC. U.S. 34/I-29
INTERCHANGE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CH320 CHRISTENSEN BROS., INC. S 220,092.00 100.00 %
2 TA006 TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION $ 220,980.10 100.40 ¢
3 GU100 GUS CONSTRUCTION CO., INC. S 249,622.80 113.41 %
4 WI240 WINFIELD CONTRACTORS INC. $ 295,905.20 134.44 %
5 DI360 DIXON CONSTRUCTION CO. $ 304,073.60 138.15 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 65-5341-089 Primary County: MILLS
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) TA006 | ( 3 ) GUlo0O0
|CHRISTENSEN BROS., INC. | TAB CONSTRUCTION | GUS CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN NO. 711; A 8'X8' RCB CULVERT EXTENSION
| | |
0010 2401-6750001 LUMP | 16000.00000 16000.00] 21200.00000 21200.00 | 18000.00000 18000.00
REMOVALS, AS PER PLAN \ | |
0020 2402-2720000 218.000 CY | 30.00000 6540.00] 25.00000 5450.00 | 15.00000 3270.00
EXCAVATION, CLASS 20 \ | |
0030 2403-0100020 169.700 CY | 700.00000 118790.00| 545.00000 92486.50 | 650.00000 110305.00
STRUCTURAL CONCRETE (RCB CULVERT) \ | |
0040 2404-7775000 24652.000 LB | 1.00000 24652.00| 1.80000 44373.60| 1.65000 40675.80
REINFORCING STEEL \ | |
0050 2526-8285000 LUMP | 2000.00000 2000.00| 1850.00000 1850.00| 3000.00000 3000.00
CONSTRUCTION SURVEY | | |
0060 2528-8445110 LUMP | 1000.00000 1000.00| 850.00000 850.00] 2100.00000 2100.00
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 20000.00000 20000.00| 17420.00000 17420.00| 35000.00000 35000.00
MOBILIZATION | |
SECTION TOTALS | $ 188,982.00| S 183,630.10| $ 212,350.80
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
| | |
0080 2102-2625000 2656.000 CY | 10.00000 26560.00| 12.50000 33200.00] 12.00000 31872.00
EMBANKMENT-IN-PLACE | | |
0090 2528-8445110 LUMP | 3000.00000 3000.00| 2800.00000 2800.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0100 2602-0000020 250.000 LF | 5.00000 1250.00| 5.00000 1250.00] 8.00000 2000.00
SILT FENCE | | |
0110 2602-0000090 100.000 LF | 3.00000 300.00] 1.00000 100.00| 4.00000 400.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 31,110.00]| S 37,350.00] S 37,272.00
—————————————————————————————————————————— B it et e
CONTRACT TOTALS | S 220,092.00| S 220,980.10| S 249,622.80




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 005 3
Bid Order: 005 Contract ID: 65-5341-089 Primary County: MILLS
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) WI240 | ( 5 ) DI360 | ( )
|[WINFIELD CONTRACTORS INC. | DIXON CONSTR. CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN NO. 711; A 8'X8' RCB CULVERT EXTENSION
| | |
0010 2401-6750001 LUMP | 10000.00000 10000.00| 21000.00000 21000.00]|
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 218.000 CY | 30.00000 6540.00 | 10.00000 2180.00]
EXCAVATION, CLASS 20 \ | |
0030 2403-0100020 169.700 CY | 600.00000 101820.00] 1000.00000 169700.00 |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 24652.000 LB | 2.00000 49304.00] 0.80000 19721.60|
REINFORCING STEEL | | |
0050 2526-8285000 LUMP | 1500.00000 1500.00] 3400.00000 3400.00]
CONSTRUCTION SURVEY | | |
0060 2528-8445110 LUMP | 2400.00000 2400.00] 3400.00000 3400.00|
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 95000.00000 95000.00| 47000.00000 47000.00|
MOBILIZATION | | |
SECTION TOTALS | $ 266,564.00| S 266,401.60 | $
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
| | |
0080 2102-2625000 2656.000 CY | 10.20000 27091.20]| 12.00000 31872.00|
EMBANKMENT-IN-PLACE | | |
0090 2528-8445110 LUMP | 500.00000 500.00] 4300.00000 4300.00|
TRAFFIC CONTROL | | |
0100 2602-0000020 250.000 LF | 5.00000 1250.00]| 5.00000 1250.00]
SILT FENCE | | |
0110 2602-0000090 100.000 LF | 5.00000 500.00] 2.50000 250.00]
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 29,341.20] $ 37,672.00] S
—————————————————————————————————————————— B it et e
CONTRACT TOTALS | S 295,905.20| S 304,073.60| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 65-5341-090 Primary County: MILLS
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GRAVES CONSTRUCTION CO., INC.
Contract Period: 100 WORK DAYS Late Start Date: 09/20/10

Project: NHSX-534-1(90)--3H-65
Work Type: RCB CULVERT EXTENSION - SINGLE BOX
County: MILLS Prj Awd Amt: $615,096.70
Route: TIOWA 534
Location: N. I-29/ US 34 INTERCHANGE OVER DRAINAGE

DITCH
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 615,096.70 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. $ 653,947.70 106.31 %
3 CH320 CHRISTENSEN BROS., INC. $ 686,204.00 111.56 %
4 DI360 DIXON CONSTRUCTION CO. $ 750,063.28 121.94 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 65-5341-090 Primary County: MILLS
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) GUl1l00 | ( 3 ) CH320
|GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN NO. 611; A 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION
| | |
0010 2401-6750001 LUMP | 6500.00000 6500.00] 18000.00000 18000.00| 20000.00000 20000.00
REMOVALS, AS PER PLAN \ | |
0020 2402-2720000 840.000 CY | 30.00000 25200.00| 16.00000 13440.00] 10.00000 8400.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100020 359.200 CY | 600.00000 215520.00] 550.00000 197560.00| 700.00000 251440.00
STRUCTURAL CONCRETE (RCB CULVERT) | \ |
0040 2404-7775000 61062.000 LB | 0.80000 48849.60| 1.25000 76327.50| 1.00000 61062.00
REINFORCING STEEL | | |
0050 2526-8285000 LUMP | 1500.00000 1500.00]| 2200.00000 2200.00| 2000.00000 2000.00
CONSTRUCTION SURVEY | | |
0060 2533-4980005 LUMP | 30000.00000 30000.00] 30000.00000 30000.00] 25000.00000 25000.00
MOBILIZATION | | |
SECTION TOTALS | $ 327,569.60]| S 337,527.50| $ 367,902.00
—————————————————————————————————————————— B ittt Bt
SECTION 0002 DESIGN NO. 811; A 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION
| | |
0070 2401-6750001 LUMP | 4000.00000 4000.00| 10000.00000 10000.00] 25000.00000 25000.00
REMOVALS, AS PER PLAN | | |
0080 2402-0425030 190.000 CY | 35.00000 6650.00] 40.00000 7600.00 | 50.00000 9500.00
GRANULAR BACKFILL | | |
0090 2402-2720000 344.000 CY | 35.00000 12040.00] 16.00000 5504.00] 20.00000 6880.00
EXCAVATION, CLASS 20 | | |
0100 2403-0100020 105.800 CY | 675.00000 71415.00] 575.00000 60835.00 | 650.00000 68770.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0110 2404-7775000 16162.000 LB | 0.85000 13737.70] 1.35000 21818.70 | 1.00000 16162.00
REINFORCING STEEL | | |
0120 2526-8285000 LUMP | 800.00000 800.00] 2200.00000 2200.00| 1000.00000 1000.00
CONSTRUCTION SURVEY | | |
0130 2533-4980005 LUMP | 30000.00000 30000.00] 30000.00000 30000.00] 20000.00000 20000.00
MOBILIZATION | |
SECTION TOTALS | S 138,642.70]| S 137,957.70| $ 147,312.00
—————————————————————————————————————————— B et it e i Tt
SECTION 0003 DESIGN NO. 911; A 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION
| | |
0140 2401-6750001 LUMP | 6500.00000 6500.00] 18000.00000 18000.00| 40000.00000 40000.00
REMOVALS, AS PER PLAN | | |
0150 2402-0425030 186.000 CY | 35.00000 6510.00] 40.00000 7440.00| 50.00000 9300.00
\

GRANULAR BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 65-5341-090 Primary County: MILLS
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) GU100 | ( 3 ) CH320
| GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC. |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 2402-2720000 186.000 CY | 40.00000 7440.00| 16.00000 2976.00] 40.00000 7440.00
EXCAVATION, CLASS 20 | | |
0170 2403-0100020 58.300 CY | 900.00000 52470.00] 695.00000 40518.50] 840.00000 48972.00
STRUCTURAL CONCRETE (RCB CULVERT) \ | |
0180 2404-7775000 9140.000 LB | 0.90000 8226.00] 1.50000 13710.00] 1.00000 9140.00
REINFORCING STEEL \ | |
0190 2526-8285000 LUMP | 700.00000 700.00] 2200.00000 2200.00| 1000.00000 1000.00
CONSTRUCTION SURVEY \ | |
0200 2533-4980005 LUMP | 30000.00000 30000.00]| 30000.00000 30000.00] 15000.00000 15000.00
MOBILIZATION \ | |
SECTION TOTALS | S 111,846.00]| S 114,844.50] S 130,852.00
—————————————————————————————————————————— R et e B et et e et T
SECTION 0004 ROADWAY ITEMS
| | |
0210 2102-2625000 3148.000 CY | 8.80000 27702 .40]| 15.00000 47220.00| 10.00000 31480.00
EMBANKMENT-IN-PLACE | | |
0220 2528-8445110 LUMP | 5500.00000 5500.00] 9000.00000 9000.00] 4000.00000 4000.00
TRAFFIC CONTROL | | |
0230 2602-0000020 1370.000 LF | 2.40000 3288.00] 5.00000 6850.00] 3.00000 4110.00
SILT FENCE | | |
0240 2602-0000090 548.000 LF | 1.00000 548.00] 1.00000 548.00] 1.00000 548.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 37,038.40]| S 63,618.00| S 40,138.00
—————————————————————————————————————————— et ettt ettt T
CONTRACT TOTALS | S 615,096.70]| S 653,947.70| S 686,204.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 65-5341-090 Primary County: MILLS
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) DI360 | ( ) I ( )
|DIXON CONSTR. CO. | I
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e T et
SECTION 0001 DESIGN NO. 611; A 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION
| | |
0010 2401-6750001 LUMP | 21000.00000 21000.00]| |
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 840.000 CY | 10.00000 8400.00| |
EXCAVATION, CLASS 20 | | |
0030 2403-0100020 359.200 CY | 790.00000 283768.00]| |
STRUCTURAL CONCRETE (RCB CULVERT) \ |
0040 2404-7775000 61062.000 LB | 0.72000 43964 .64 | |
REINFORCING STEEL | | |
0050 2526-8285000 LUMP | 700.00000 700.00] |
CONSTRUCTION SURVEY | | |
0060 2533-4980005 LUMP | 30000.00000 30000.00] |
MOBILIZATION | |
SECTION TOTALS | S 387,832.64] S | $
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 811; A 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION
| | |
0070 2401-6750001 LUMP | 21000.00000 21000.00] |
REMOVALS, AS PER PLAN | | |
0080 2402-0425030 190.000 CY | 50.00000 9500.00] |
GRANULAR BACKFILL | | |
0090 2402-2720000 344.000 cCY | 10.00000 3440.00| |
EXCAVATION, CLASS 20 | | |
0100 2403-0100020 105.800 CY | 790.00000 83582.00] |
STRUCTURAL CONCRETE (RCB CULVERT) \ | |
0110 2404-7775000 16162.000 LB | 0.72000 11636.64| |
REINFORCING STEEL | | |
0120 2526-8285000 LUMP | 700.00000 700.00| |
CONSTRUCTION SURVEY | | |
0130 2533-4980005 LUMP | 21000.00000 21000.00] |
MOBILIZATION | | |
SECTION TOTALS | S 150,858.64| S | $
—————————————————————————————————————————— B e S i Tt
SECTION 0003 DESIGN NO. 911; A 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT EXTENSION

0140 2401-6750001
REMOVALS, AS PER PLAN

0150 2402-0425030
GRANULAR BACKFILL

186.000

LUMP 25000.00000 25000.

|
\

CY | 50.00000 9300.
|

[
00]
|
00]
|



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 65-5341-090 Primary County: MILLS
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) DI360 | ) I ( )
|DIXON CONSTR. CO. |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 2402-2720000 186.000 CY | 10.00000 1860.00| |
EXCAVATION, CLASS 20 | | |
0170 2403-0100020 58.300 CY | 1200.00000 69960.00| |
STRUCTURAL CONCRETE (RCB CULVERT) \ | |
0180 2404-7775000 9140.000 LB | 1.00000 9140.00] |
REINFORCING STEEL \ | |
0190 2526-8285000 LUMP | 500.00000 500.00] |
CONSTRUCTION SURVEY \ | |
0200 2533-4980005 LUMP | 42000.00000 42000.00] |
MOBILIZATION | | |
SECTION TOTALS | S 157,760.00]| S | S
—————————————————————————————————————————— R et e Bt i
SECTION 0004 ROADWAY ITEMS
| | |
0210 2102-2625000 3148.000 CY | 12.00000 37776.00| |
EMBANKMENT-IN-PLACE | | |
0220 2528-8445110 LUMP | 12000.00000 12000.00] |
TRAFFIC CONTROL | | |
0230 2602-0000020 1370.000 LF | 2.40000 3288.00] |
SILT FENCE | | |
0240 2602-0000090 548.000 LF | 1.00000 548.00] |
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 53,612.00]| S | $
—————————————————————————————————————————— et e it
CONTRACT TOTALS | S 750,063.28]| S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 007 1
Bid Order: 007 Contract ID: 65-5341-094 Primary County: MILLS
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MIDWEST CONTRACTING, LLC
Contract Period: 40 WORK DAYS Late Start Date: 04/25/11

Project: NHSX-534-1(94)--3H-65
Work Type: RCB CULVERT NEW - SINGLE BOX
County: MILLS Prj Awd Amt: $116,102.00
Route: TIOWA 534
Location: N.B. I-29 RAMP 'H' TO RELOCATED W.B. US 34
OVER DRAINAGE DITCH

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI321 MIDWEST CONTRACTING, LLC $ 116,102.00 100.00 %

2 PE320 PETERSON CONTRACTORS INC. $ 123,997.70 106.80 %

3 DI360 DIXON CONSTRUCTION CO. $ 152,266.50 131.14 %

4 WI240 WINFIELD CONTRACTORS INC. $ 155,250.50 133.71 %

5 GR100 GRAVES CONSTRUCTION CO., INC. $ 160,327.90 138.09 %

6 MU120 MURPHY HEAVY CONTRACTING CORP. $ 177,993.80 153.30 %

7 GU100 GUS CONSTRUCTION CO., INC. $ 185,635.90 159.89 %

8 TA006 TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION $ 203,426.60 175.21 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 65-5341-094 Primary County: MILLS
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) PE320 | ( 3 ) DI360
IMIDWEST CONTRACTING, LLC | PETERSON CONTRACTORS INC. |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 1011; 8' X 8' X 79' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE OPTION IS CHOSEN
| | |
0010 2402-0425030 95.000 CY | | | 50.00000 4750.00
GRANULAR BACKFILL \ | |
0020 2402-2720000 302.000 cCY | | | 10.00000 3020.00
EXCAVATION, CLASS 20 \ | |
0030 2403-0100020 136.700 CY | | | 590.00000 80653.00
STRUCTURAL CONCRETE (RCB CULVERT) \ | |
0040 2404-7775000 19398.000 LB | | | 0.75000 14548.50
REINFORCING STEEL \ | |
0050 2526-8285000 LUMP | | | 2700.00000 2700.00
CONSTRUCTION SURVEY \ | |
0060 2533-4980005 LUMP | | | 30000.00000 30000.00
MOBILIZATION \ |
SECTION TOTALS ! $ | $ | $ 135,671.50
—————————————————————————————————————————— R et e B et et e et T
SECTION 0002 DESIGN NO. 1011; 8' X 8' X 79' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST OPTION IS CHOSEN
| | |
0070 2402-0425030 130.000 CY | 35.00000 4550.00| 32.75000 4257.50 |
GRANULAR BACKFILL | | |
0080 2402-2720000 276.000 CY | 12.00000 3312.00] 8.65000 2387.40]
EXCAVATION, CLASS 20 \ | |
0090 2415-2110808 89.000 LF | 620.00000 55180.00| 630.00000 56070.00 |
PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 | | |
FT. | | |
0100 2415-2200808 2.000 EACH | 11000.00000 22000.00| 13000.00000 26000.00|
PRECAST CONCRETE BOX CULVERT STRAIGHT \ | |
END SECTION, 8 FT. X 8 FT. \ | |
0110 2507-6800061 41.600 TON | 50.00000 2080.00 | 58.00000 2412.80]
REVETMENT, CLASS E | | |
0120 2526-8285000 LUMP | 2000.00000 2000.00 | 2100.00000 2100.00|
CONSTRUCTION SURVEY \ | |
0130 2533-4980005 LUMP | 6000.00000 6000.00| 12000.00000 12000.00 |
MOBILIZATION \ | |
SECTION TOTALS { $ 95,122.00]| $ 105,227.70] $
—————————————————————————————————————————— et et R et et e
SECTION 0003 ROADWAY ITEMS
| | |
0140 2102-2625000 1270.000 cCY | 14.00000 17780.00] 12.00000 15240.00]| 8.50000 10795.00

EMBANKMENT-IN-PLACE



Bid Order:
Letting Date:

Contract ID:
10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

65-5341-094

Run Date:
Page:

Primary County: MILLS

10/11/10

007 3

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

0150 2528-8445110
TRAFFIC CONTROL

0160 2602-0000020
SILT FENCE

0170 2602-0000090

CLEAN-OUT OF SILT FENCE
SECTION TOTALS

CONTRACT TOTALS

DWEST CONTRACTING, LLC

| ( 2 ) PE320 [ ( 3 ) DI360
| PETERSON CONTRACTORS INC. |[DIXON CONSTR. CO.
AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE
.00 2500.00000 .00 4300.00000
.OO: 4.00000 .OO: 5.00000
.OO: 0.30000 .OO: 2.50000
OO: $ OO: $

152, 266.

.00

50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 65-5341-094 Primary County: MILLS
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) WI240 | ( 5 ) GR100 | ( 6 ) MU120
|[WINFIELD CONTRACTORS INC. | GRAVES CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 1011; 8' X 8' X 79' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE OPTION IS CHOSEN
| | |
0010 2402-0425030 95.000 cCY | 50.00000 4750.00| 50.00000 4750.00]
GRANULAR BACKFILL | | |
0020 2402-2720000 302.000 cCY | 25.00000 7550.00] 30.00000 9060.00 |
EXCAVATION, CLASS 20 \ | |
0030 2403-0100020 136.700 CY | 500.00000 68350.00| 585.00000 79969.50|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 19398.000 LB | 1.50000 29097.00| 0.80000 15518.40|
REINFORCING STEEL | | |
0050 2526-8285000 LUMP | 1800.00000 1800.00| 1900.00000 1900.00]
CONSTRUCTION SURVEY | | |
0060 2533-4980005 LUMP | 25000.00000 25000.00]| 32000.00000 32000.00 |
MOBILIZATION | |
SECTION TOTALS | S 136,547.00] S 143,197.90] $
—————————————————————————————————————————— T s S s T
SECTION 0002 DESIGN NO. 1011; 8' X 8' X 79' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST OPTION IS CHOSEN
| | |
0070 2402-0425030 130.000 cCY | | | 50.00000 6500.00
GRANULAR BACKFILL | | |
0080 2402-2720000 276.000 CY | | | 40.00000 11040.00
EXCAVATION, CLASS 20 | | |
0090 2415-2110808 89.000 LF | | | 610.00000 54290.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 | | |
FT. \ | |
0100 2415-2200808 2.000 EACH | | | 10500.00000 21000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 8 FT. X 8 FT. | | |
0110 2507-6800061 41.600 TON | | | 43.00000 1788.80
REVETMENT, CLASS E | | |
0120 2526-8285000 LUMP | | | 4000.00000 4000.00
CONSTRUCTION SURVEY | | |
0130 2533-4980005 LUMP | | | 50000.00000 50000.00
MOBILIZATION | | |
SECTION TOTALS | S | S | S 148, 618. 80
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS
| | |
0140 2102-2625000 1270.000 CY | 12.05000 15303.50| 9.00000 11430.00| 20.00000 25400.00

EMBANKMENT-IN-PLACE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 5
Bid Order: 007 Contract ID: 65-5341-094 Primary County: MILLS
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) WI240 | ( 5 ) GR10O0 | ( 6 ) MU120
|[WINFIELD CONTRACTORS INC. | GRAVES CONSTRUCTION CO., INC |MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 2528-8445110 LUMP | 1900.00000 1900.00| 4200.00000 4200.00| 2750.00000 2750.00
TRAFFIC CONTROL | | |
0160 2602-0000020 250.000 LF | 5.00000 1250.00| 5.00000 1250.00] 4.50000 1125.00
SILT FENCE | | |
0170 2602-0000090 100.000 LF | 2.50000 250.00] 2.50000 250.00] 1.00000 100.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 18,703.50] $ 17,130.00] $ 29,375.00
—————————————————————————————————————————— e
l

CONTRACT TOTALS

$ 155,250.50] $ 160,327.90] $ 177,993.80




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 6
Bid Order: 007 Contract ID: 65-5341-094 Primary County: MILLS
Letting Date: 08/17/10 10:00 A.M.
| ( 7 ) GU100 | ( 8 ) TA006 | ( )
|GUS CONSTRUCTION CO., INC. | TAB CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it R s st ittt e
SECTION 0001 DESIGN NO. 1011; 8' X 8' X 79' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE OPTION IS CHOSEN
| | |
0010 2402-0425030 95.000 cCY | 40.00000 3800.00] |
GRANULAR BACKFILL | | |
0020 2402-2720000 302.000 CY | 25.00000 7550.00| |
EXCAVATION, CLASS 20 \ | |
0030 2403-0100020 136.700 CY | 620.00000 84754.00 | |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 19398.000 LB | 1.55000 30066.90| |
REINFORCING STEEL | | |
0050 2526-8285000 LUMP | 2200.00000 2200.00] |
CONSTRUCTION SURVEY | | |
0060 2533-4980005 LUMP | 32000.00000 32000.00| |
MOBILIZATION | | |
SECTION TOTALS | S 160,370.90] S | $
—————————————————————————————————————————— T s S st Tt et TR
SECTION 0002 DESIGN NO. 1011; 8'" X 8' X 79' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST OPTION IS CHOSEN
| | |
0070 2402-0425030 130.000 cCY | | 85.00000 11050.00]
GRANULAR BACKFILL | | |
0080 2402-2720000 276.000 CY | | 26.00000 7176.00]
EXCAVATION, CLASS 20 | | |
0090 2415-2110808 89.000 LF | | 1011.00000 89979.00 |
PRECAST CONCRETE BOX CULVERT, 8 FT. X 8 | | |
FT. \ | |
0100 2415-2200808 2.000 EACH | | 18950.00000 37900.00 |
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 8 FT. X 8 FT. | | |
0110 2507-6800061 41.600 TON | | 76.00000 3161.60]
REVETMENT, CLASS E | | |
0120 2526-8285000 LUMP | | 2100.00000 2100.00 |
CONSTRUCTION SURVEY | | |
0130 2533-4980005 LUMP | | 18600.00000 18600.00 |
MOBILIZATION | |
SECTION TOTALS | S | S 169,966.60] S
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS
| | |
0140 2102-2625000 1270.000 CY | 17.00000 21590.00] 23.00000 29210.00|

EMBANKMENT-IN-PLACE



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 10/11/10
Page: 007 7

Bid Order: 007 Contract ID: 65-5341-094 Primary County: MILLS
Letting Date: 08/17/10 10:00 A.M.
| ( 7 ) GU100 | ( 8 ) TA006 | ( )
|GUS CONSTRUCTION CO., INC. | TAB CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 2528-8445110 LUMP | 2200.00000 2200.00] 2900.00000 2900.00|
TRAFFIC CONTROL \ | |
0160 2602-0000020 250.000 LF | 5.50000 1375.00] 5.00000 1250.00]
SILT FENCE | | |
0170 2602-0000090 100.000 LF | 1.00000 100.00] 1.00000 100.00]
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 25,265.00| S 33,460.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 185,635.90] S 203,426.60 | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 008 1
Bid Order: 008 Contract ID: NOTUSED;10/08 Primary County: STATEWIDE
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: WITHDRAWN FROM LETTING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

NO BIDS RECEIVED



Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

009 Contract ID: 92-3870-602
100817 10:00 A.M.

CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
70 WORK DAYS Late Start Date: 07/18/11

Run Date: 10/11/10
Page: 009 1

Primary County: WASHINGTON
No Established DBE Goal

Project: BROS-3870(602)--8J-92
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: WASHINGTON Prj Awd Amt: $486,865.27
Route: A AVENUE
Location: OVER SMALL CREEK
RANK VENDOR NO./NAME
1 10081 IOWA BRIDGE & CULVERT, L.C.

WINFIELD CONTRACTORS INC.

TOTAL % OVER
BID LOW BID
$ 486,865.27 100.00 %
$ 504,896.46 103.70 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 92-3870-602 Primary County: WASHINGTON
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) WI240 | ( )
|IOWA BRIDGE & CULVERT, L.C. |WINFIELD CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEMS FOR A TWIN 14' X 10' X 58' REINFORCED CONCRETE BOX CULVERT
| | |
0010 2101-0850001 0.140 ACRE | 7884.57000 1103.84| 7500.00000 1050.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 475.000 CY \ 12.62000 5994 .50 12.00000 5700.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 366.000 CY | 12.62000 4618.92| 12.00000 4392.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 160.000 CY | 10.51000 1681.60]| 10.00000 1600.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2109-8225100 2.960 STA | 367.95000 1089.13]| 350.00000 1036.00]
SPECIAL COMPACTION OF SUBGRADE | | |
0060 2123-7450020 5.500 STA | 289.10000 1590.05]| 275.00000 1512.50]
SHOULDER FINISHING, EARTH | | |
0070 2213-7100400 4.000 EACH | 250.96000 1003.84| 200.00000 800.00|
RELOCATION OF MAIL BOXES | | |
0080 2301-1033080 1096.000 SY | 44.48000 48750.08 | 54.74000 59995.04 |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0090 2315-8275025 20.000 TON | 18.92000 378.40] 18.00000 360.00|
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE \ | I
0100 2401-6745625 LUMP | 10000.00000 10000.00] 25000.00000 25000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0110 2401-6745650 LUMP | 5000.00000 5000.00] 8000.00000 8000.00 |
REMOVAL OF EXISTING STRUCTURES | | |
0120 2402-0425031 620.000 TON | 35.00000 21700.00]| 24.00000 14880.00|
GRANULAR BACKFILL | | |
0130 2402-2720000 1163.000 CY | 55.00000 63965.00| 20.00000 23260.00 |
EXCAVATION, CLASS 20 | | |
0140 2403-0100020 297.800 CY | 365.00000 108697.00| 389.00000 115844.20]
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0150 2404-7775000 39306.000 LB | 1.00000 39306.00| 1.20000 47167.20]
REINFORCING STEEL | | |
0160 2435-0251218 1.000 EACH | 2523.06000 2523.06] 2400.00000 2400.00|
INTAKE, SW-512, 18 IN. | | |
0170 2435-0600020 1.000 EACH | 1051.27000 1051.27| 1000.00000 1000.00|
MANHOLE ADJUSTMENT, MAJOR | | |
0180 2503-0114212 56.000 LF | 84.10000 4709.60| 80.00000 4480.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
\ |

(CLASS III), 12 IN.



IOWA DEPARTMENT OF TRANSPORTATION

FITTINGS BY COUNT, POLYVINYL CHLORIDE

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 92-3870-602 Primary County: WASHINGTON
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) I0081 | ( 2 ) WI240 | ( )
|IOWA BRIDGE & CULVERT, L.C. |WINFIELD CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0190 2503-0200036 10.000 LF | 10.51000 105.10] 10.00000 100.00]
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. \ | |
0200 2504-0116018 10.000 LF | 194.49000 1944 .90| 185.00000 1850.00|
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 18 IN. | |
0210 2507-3250005 80.000 SY | 3.94000 315.20] 3.75000 300.00|
ENGINEERING FABRIC | | |
0220 2507-6800061 55.000 TON | 46.26000 2544 .30 44.00000 2420.00]
REVETMENT, CLASS E | | |
0230 2510-6745850 1001.000 SY | 8.41000 8418.41| 8.00000 8008.00 |
REMOVAL OF PAVEMENT | | |
0240 2511-6745900 102.000 SY | 6.31000 643.62] 6.00000 612.00]
REMOVAL OF SIDEWALK | | |
0250 2511-7526004 86.200 SY | 32.58000 2808.40]| 36.00000 3103.20]
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0260 2511-7526105 55.000 SY | 41.37000 2275.35] 45.00000 2475.00]
SIDEWALK, REINFORCED P.C. CONCRETE, 5 | |
IN. \ | |
0270 2515-2475006 266.000 SY | 31.46000 8368.36| 35.00000 9310.00|
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0280 2515-6745600 262.000 SY | 6.31000 1653.22| 6.00000 1572.00]
REMOVAL OF PAVED DRIVEWAY | | |
0290 2516-7825000 1.300 CY | 2641.63000 3434.12| 1500.00000 1950.00]
P.C. CONCRETE STEPS | | |
0300 2518-6910000 5.000 EACH | 78.85000 394.25| 75.00000 375.00|
SAFETY CLOSURE | |
0310 2519-1004072 123.900 LF | 53.46000 6623.69] 50.85000 6300.32|
FENCE, CHAIN LINK, 72 IN. HEIGHT, ON | | |
WALL | | |
0320 2528-8445110 LUMP | 1682.04000 1682.04 | 1600.00000 1600.00|
TRAFFIC CONTROL | | |
0330 2533-4980005 LUMP | 50000.00000 50000.00] 75000.00000 75000.00 |
MOBILIZATION | |
0340 2546-1000100 131.000 CY | 200.00000 26200.00] 238.00000 31178.00]
GABIONS OR MATTRESSES | | |
0350 2554-0114006 356.000 LF | 68.33000 24325.48]| 65.00000 23140.00]
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | |
0360 2554-0202400 3.000 EACH 352.18000 1056.54 | 325.00000 975.00 |
|
|

(PVC), 4 INCH TO 6 INCH REDUCER



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 4
Bid Order: 009 Contract ID: 92-3870-602 Primary County: WASHINGTON
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) I0081 | ( 2 ) WI240 | )
| IOWA BRIDGE & CULVERT, L.C. |WINFIELD CONTRACTORS INC. |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e i et B e
0370 2554-0202400 8.000 EACH | 394.23000 3153.84| 375.00000 3000.00]
FITTINGS BY COUNT, POLYVINYL CHLORIDE \ | |
(PVC), 6 INCH 45 DEGREE BEND \ | |
0380 2554-0202400 1.000 EACH | 341.66000 341.66]| 335.00000 335.00|
FITTINGS BY COUNT, POLYVINYL CHLORIDE \ | |
(PVC), 6 INCH TEE \ | |
0390 2554-0204110 1.000 EACH | 1261.53000 1261.53] 1200.00000 1200.00]
WATER SERVICE STUB, COPPER, 1 IN. \ |
0400 2554-0204120 1.000 EACH | 1471.78000 1471.78]| 1400.00000 1400.00]
WATER SERVICE STUB, COPPER, 2 IN. \ | |
0410 2554-0211006 2.000 EACH | 788.46000 1576.92| 750.00000 1500.00]
FLUSHING DEVICE (BLOWOFF), 6 IN. \ | |
0420 2601-2634100 0.080 ACRE | 700.00000 56.00] 700.00000 56.00]
MULCHING \ | |
0430 2601-2636044 0.080 ACRE | 10512.75000 841.02| 20000.00000 1600.00]
SEEDING AND FERTILIZING (URBAN) | | |
0440 2601-2639010 130.000 SQ | 63.08000 8200.40]| 25.00000 3250.00]
SODDING \ | I
0450 2602-0000020 635.000 LF | 5.26000 3340.10] 5.00000 3175.00]
SILT FENCE \ | |
0460 2602-0000090 635.000 LF | 1.05000 666.75| 1.00000 635.00|
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 486,865.27] S 504,896.46| S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 486,865.27| S 504,896.46]| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 04-0051-049 Primary County: APPANOOSE
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by WINFIELD CONTRACTORS INC.
Contract Period: 5 WORK DAYS Specified Start Date: 08/30/10

Project: BRFEN-005-1(49)--39-04
Work Type: RCB CULVERT NEW - TWIN BOX
County: APPANOOSE Prj Awd Amt: $715,117.79
Route: IOWA 5
Location: IA 5 OVER SOUTH CREEK 1.3 MILES N. OF
MISSOURI STATE LINE

PLUS ITEM TOTAL $ OVER
RANK VENDOR NO./NAME TIME BID BID LOW BID
1 WIZ240 WINFIELD CONTRACTORS INC. S 715,117.79 $ 1,090,117.79 100.00 %
2 10081 IOWA BRIDGE & CULVERT, L.C. $ 748,287.48 $ 1,123,287.48 103.04 %



IOWA DEPARTMENT OF TRANSPORTATION

STANDARD OR SLIP FORM PORTLAND CEM
CONCRETE PAVEMENT, CLASS C, CLASS

ENT
3

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 04-0051-049 Primary County: APPANOOSE
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) WI240 | ( 2 ) I0081 | ( )
|[WINFIELD CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 0210; TWIN 12' X 12' X 128'-0 REINFORCED CONCRETE BOX CULVERT
| | |
0010 2210-0475290 610.000 TON | 25.00000 15250.00] 50.00000 30500.00]
MACADAM STONE BASE | | |
0020 2401-6745625 LUMP | 60000.00000 60000.00| 30000.00000 30000.00]
REMOVAL OF EXISTING BRIDGE \ | |
0030 2402-2720000 548.000 CY | 16.00000 8768.00]| 52.00000 28496.00|
EXCAVATION, CLASS 20 \ | |
0040 2403-0100020 637.800 CY | 337.00000 214938.60| 330.00000 210474.00 |
STRUCTURAL CONCRETE (RCB CULVERT) \ | |
0050 2404-7775000 77911.000 LB | 1.00000 77911.00]| 1.00000 77911.00 |
REINFORCING STEEL \ | |
0060 2507-3250005 566.000 SY | 3.00000 1698.00]| 3.15000 1782.90]|
ENGINEERING FABRIC | | |
0070 2507-6800061 603.000 TON | 39.75000 23969.25] 41.78000 25193.34|
REVETMENT, CLASS E \ | |
0080 2533-4980005 LUMP | 25000.00000 25000.00| 50000.00000 50000.00 |
MOBILIZATION \ |
SECTION TOTALS | $ 427,534.85| $ 454,357.24 | $
—————————————————————————————————————————— et et et et et ettt T
SECTION 0002 ROADWAY ITEMS
| | |
0090 2101-0850001 0.900 ACRE | 4500.00000 4050.00] 4730.20000 4257.18 |
CLEARING AND GRUBBING | | |
0100 2102-2710070 5175.000 CY | 9.70000 50197.50] 10.20000 52785.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0110 2102-2712015 5.000 CY | 50.00000 250.00] 52.56000 262.80 |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0120 2105-8425015 1452.000 CY | 6.00000 8712.00] 6.31000 9162.12|
TOPSOIL, STRIP, SALVAGE AND SPREAD \ |
0130 2107-0875100 1110.000 CY | 1.80000 1998.00] 1.89000 2097.90|
COMPACTION WITH MOISTURE CONTROL \ | |
0140 2115-0100000 252.000 CY | 39.70000 10004.40| 41.73000 10515.96|
MODIFIED SUBBASE \ | |
0150 2121-7425010 184.800 TON | 28.75000 5313.00]| 30.22000 5584.66|
GRANULAR SHOULDERS, TYPE A \ | |
0160 2123-7450000 2.400 STA | 350.00000 840.00| 367.90000 882.96|
SHOULDER CONSTRUCTION, EARTH \ | |
0170 2301-1033100 320.000 SY | 106.00000 33920.00] 109.38000 35001.60]
\
\
\

DURABILITY, 10 IN.



Bid Order: 010

Letting Date: 08/17/10 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

04-0051-049

Run Date: 10/11/10
Page: 010 3

Primary County: APPANOOSE

| ( 1 ) WIz240 | ( 2 ) 10081 | ( )
[WINFIELD CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt ittt it ettt
0180 2402-0425040 2532.000 cCY \ 41.55000 105204.60] 43.68000 110597.76/|
FLOODED BACKFILL \ | |
0190 2502-8212034 400.000 LF | 14.20000 5680.00| 14.93000 5972.00|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ | |
0200 2502-8220196 4.000 EACH | 250.00000 1000.00] 262.79000 1051.16/|
SUBDRAIN OUTLET, RF-19E | \ |
0210 2505-4008120 375.000 LF | 10.00000 3750.00] 4.83000 1811.25]
REMOVAL OF STEEL BEAM GUARDRAIL \ | |
0220 2510-6745850 225.000 sY | 8.00000 1800.00] 8.41000 1892.25|
REMOVAL OF PAVEMENT | | |
0230 2520-3350015 1.000 EACH | 15000.00000 15000.00] 3874.80000 3874.80|
FIELD OFFICE \ | |
0240 2526-8285000 LUMP | 2500.00000 2500.00| 5255.78000 5255.78|
CONSTRUCTION SURVEY \ | |
0250 2527-9263109 270.000 STA | 13.10000 3537.00] 13.77000 3717.90|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2528-8445110 LUMP | 2000.00000 2000.00| 2103.36000 2103.36]
TRAFFIC CONTROL \ | |
0270 2533-4980005 LUMP | 25000.00000 25000.00| 30000.00000 30000.00]
MOBILIZATION \ |
0280 2601-2636015 1.300 ACRE | 2410.60000 3133.78] 2533.92000 3294.10|
NATIVE GRASS SEEDING \ | |
0290 2601-2636043 0.100 ACRE | 10318.11000 1031.81] 10845.90000 1084.59|
SEEDING AND FERTILIZING (RURAL) | | |
0300 2601-2642100 1.300 ACRE | 509.70000 662.61] 535.78000 696.51 |
STABILIZING CROP - SEEDING AND | \ |
FERTILIZING \ | |
0310 2602-0000030 138.000 LF | 10.98000 1515.24] 11.54000 1592.52|
SILT FENCE FOR DITCH CHECKS \ | |
0320 2602-0000070 138.000 LF | 1.50000 207.00| 1.58000 218.04 |
REMOVAL OF SILT FENCE FOR DITCH CHECKS \ | |
0330 2602-0000100 138.000 LF | 2.00000 276.00| 1.58000 218.04 |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 287,582.94] S 293,930.24| S
—————————————————————————————————————————— o
CONTRACT TOTALS | S 715,117.79] S 748,287.48| S
COST PLUS TIME TOTALS | S 1,090,117.79] S 1,123,287.48 | $ 0.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 07-0572-500 Primary County: BLACK HAWK
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CUNNINGHAM, K CONST. CO., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/27/10

Project: MB-057-2(500)43--77-07
Work Type: BRIDGE APPROACH REPAIR
County: BLACK HAWK Prj Awd Amt: $190,800.31
Route: IOWA 57
Location: CEDAR RIVER OVERFLOW BRIDGE W. OF CEDAR

FALLS (WBL)

TOTAL $ OVER
RANK VENDOR NO./NAME BID LOW BID
1 CUl00 CUNNINGHAM, K. CONSTRUCTION CO., INC. $ 190,800.31 100.00 %
2 CR120 CRAMER AND ASSOC., INC. S 203,354.31 106.57 %
3 10200 IOWA EROSION CONTROL, INC. S 213,545.90 111.92 %
4  JA250 JASPER CONSTRUCTION SERVICES, INC. $ 230,854.97 120.99 %
5 TS020 TSCHIGGFRIE EXCAVATING CO. $ 252,284.49 132.22 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 07-0572-500 Primary County: BLACK HAWK
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) CUlo00 | ( 2 ) CR120 | ( 3 ) I0200
| CUNNINGHAM, K CONST. CO., IN |CRAMER AND ASSOC., INC. | TOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e i et B e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2710070 26.000 CY | 85.00000 2210.00] 40.00000 1040.00]| 50.00000 1300.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2301-0685550 769.600 SY | 137.00000 105435.20]| 150.00000 115440.00] 140.17000 107874.83
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0030 2412-0000100 769.600 SY | 4.50000 3463.20] 3.50000 2693.60] 3.50000 2693.60
LONGITUDINAL GROOVING IN CONCRETE | |
0040 2510-6745850 769.600 SY | 20.85000 16046.16]| 14.00000 10774.40| 30.00000 23088.00
REMOVAL OF PAVEMENT \ | |
0050 2527-9263109 175.220 STA | 34.13000 5980.26| 35.00000 6132.70 | 20.00000 3504.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2527-9263130 43.100 sSTA | 97.15000 4187.17]| 98.00000 4223.80]| 100.00000 4310.00
REMOVABLE TAPE MARKINGS | | |
0070 2527-9263180 174.990 sTA | 18.81000 3291.56]| 19.00000 3324.81| 25.00000 4374.75
PAVEMENT MARKINGS REMOVED | | |
0080 2528-8400048 800.000 LF | 11.15000 8920.00] 12.00000 9600.00| 16.75000 13400.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0090 2528-8400157 2.000 EACH | 3500.00000 7000.00] 3000.00000 6000.00| 3500.00000 7000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | |
0100 2528-8445110 LUMP | 7100.00000 7100.00] 7100.00000 7100.00 | 9600.00000 9600.00
TRAFFIC CONTROL | | |
0110 2529-5070110 25.400 sY | 269.40000 6842.76| 250.00000 6350.00| 108.34000 2751.84
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0120 2529-5070120 4.000 EACH | 100.00000 400.00] 200.00000 800.00| 650.44000 2601.76
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0130 2529-8174010 25.500 sSY | 48.00000 1224.00] 50.00000 1275.00| 21.44000 546.72
SUBBASE (PATCHES) | | |
0140 2529-8201000 4.000 EACH | 300.00000 1200.00] 400.00000 1600.00| 700.00000 2800.00
JOINT ASSEMBLY, EF | | |
0150 2533-4980005 LUMP | 8500.00000 8500.00] 18000.00000 18000.00| 18700.00000 18700.00
MOBILIZATION | |
0160 2551-0000110 6.000 EACH | 1500.00000 9000.00] 1500.00000 9000.00| 1500.00000 9000.00
TEMP CRASH CUSHION | | |
SECTION TOTALS | $ 190,800.31] $ 203,354.31| $ 213,545.90
—————————————————————————————————————————— Rt it i st e it
CONTRACT TOTALS | $ 190,800.31] $ 203,354.31| $ 213,545.90




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 07-0572-500 Primary County: BLACK HAWK
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) TS020 | ( )
| JASPER CONST. SERVICES, INC. |TSCHIGGFRIE EXCAV. CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 ROADWAY ITEMS

|
0010 2102-2710070 26.000 cCY | 25.00000 650.00] 43.06000 1119.56/|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2301-0685550 769.600 sSY \ 180.00000 138528.00]| 195.62000 150549.15]
BRIDGE APPROACH PAVEMENT, AS PER PLAN \ | |
0030 2412-0000100 769.600 SY | 5.50000 4232.80] 12.89000 9920.14|
LONGITUDINAL GROOVING IN CONCRETE \ | |
0040 2510-6745850 769.600 SY | 15.00000 11544.00] 11.85000 9119.76/|
REMOVAL OF PAVEMENT | | !
0050 2527-9263109 175.220 STA | 36.00000 6307.92] 27.22000 4769.49 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0060 2527-9263130 43.100 STA | 102.00000 4396.20] 115.50000 4978.05|
REMOVABLE TAPE MARKINGS | | |
0070 2527-9263180 174.990 STA | 19.75000 3456.05] 27.50000 4812.23|
PAVEMENT MARKINGS REMOVED \ | |
0080 2528-8400048 800.000 LF | 11.70000 9360.00] 18.17000 14536.00]
TEMPORARY BARRIER RAIL, CONCRETE \ | |
0090 2528-8400157 2.000 EACH | 3850.00000 7700.00] 3850.00000 7700.00 |
TEMPORARY FLOODLIGHTING LUMINAIRE \ | |
0100 2528-8445110 LUMP | 8100.00000 8100.00] 14274.00000 14274.00]
TRAFFIC CONTROL \ | |
0110 2529-5070110 25.400 sSY | 125.00000 3175.00] 168.66000 4283.96 |
PATCHES, FULL-DEPTH FINISH, BY AREA | | \
0120 2529-5070120 4.000 EACH | 125.00000 500.00| 242 .56000 970.24 |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0130 2529-8174010 25.500 sSY | 10.00000 255.00| 39.19000 999.35]
SUBBASE (PATCHES) \ | |
0140 2529-8201000 4.000 EACH | 300.00000 1200.00] 595.64000 2382.56]
JOINT ASSEMBLY, EF \ | |
0150 2533-4980005 LUMP | 22000.00000 22000.00| 13950.00000 13950.00]
MOBILIZATION \ |
0160 2551-0000110 6.000 EACH | 1575.00000 9450.00] 1320.00000 7920.00 |
TEMP CRASH CUSHION \ | |
SECTION TOTALS | S 230,854.97] S 252,284.49] S
—————————————————————————————————————————— o

CONTRACT TOTALS | S 230,854.97| S 252,284.49| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 25-C025-081 Primary County: DALLAS
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HOWREY CONSTRUCTION, INC.
Contract Period: 60 WORK DAYS Late Start Date: 07/18/11

Project: STP-ES-E-C025(81)--8T-25
Work Type: PCC SIDEWALK/TRAIL
County: DALLAS Prj Awd Amt: $799,807.42
Route: PCC TRAIL
Location: DALLAS CENTER TO WAUKEE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HO811 HOWREY CONSTRUCTION, INC. $ 799,807.42 100.00 %
2 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 849,784.30 106.24 %
3 GR219 GRIMES ASPHALT AND PAVING CORPORATION $ 857,306.00 107.18 %
4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 862,552.00 107.84 %
5 CE120 CEDAR VALLEY CORP. $ 864,585.64 108.09 %
6 C0415 CONCRETE TECHNOLOGIES, INC. $ 888, 666.44 111.11 %
7 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 929,560.40 116.22 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 25-C025-081 Primary County: DALLAS
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) GO0020 3 ) GR219
|HOWREY CONSTRUCTION, INC. | GODBERSEN-SMITH CONSTRUCTION |GRIMES ASPHALT AND PAVING COR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TRAIL ITEMS
| | |
0010 2101-0850001 6.500 ACRE | 750.00000 4875.00| 1500.00000 9750.00 | 800.00000 5200.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1500.000 CY | 11.00000 16500.00| 12.00000 18000.00| 10.00000 15000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 300.000 CY | 12.00000 3600.00] 9.00000 2700.00| 9.00000 2700.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2110-8200000 5.400 MILE | 3000.00000 16200.00] 6000.00000 32400.00| 7600.00000 41040.00
CONSTRUCTION OF SOIL AGGREGATE SUBBASE | |
0050 2123-7450020 570.000 STA | 50.00000 28500.00| 40.00000 22800.00 | 56.00000 31920.00
SHOULDER FINISHING, EARTH | | |
0060 2417-0225018 2.000 EACH | 300.00000 600.00| 250.00000 500.00] 100.00000 200.00
APRONS, METAL, 18 IN. DIA. | | |
0070 2417-1040018 215.000 LF | 24.00000 5160.00] 30.00000 6450.00 | 42.00000 9030.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0080 2510-6745850 4.000 SY | 5.00000 20.00]| 20.00000 80.00 | 56.00000 224.00
REMOVAL OF PAVEMENT | | |
0090 2511-0302600 31652.000 SY | 20.96000 663425.92| 20.90000 661526.80 | 22.00000 696344.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | |
0100 2511-0302800 280.000 sSY | 43.72000 12241.60] 32.00000 8960.00 | 40.00000 11200.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 8 IN. | |
0110 2511-7528100 160.000 SF | 23.50000 3760.00| 20.00000 3200.00| 26.00000 4160.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0120 2518-6910000 18.000 EACH | 200.00000 3600.00| 200.00000 3600.00| 206.00000 3708.00
SAFETY CLOSURE | |
0130 2526-8285000 LUMP | 5600.00000 5600.00| 8000.00000 8000.00 | 2000.00000 2000.00
CONSTRUCTION SURVEY | | |
0140 2528-8445110 LUMP | 1500.00000 1500.00] 4000.00000 4000.00| 1600.00000 1600.00
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 15000.00000 15000.00] 50000.00000 50000.00| 14000.00000 14000.00
MOBILIZATION | |
0160 2599-9999005 8.000 EACH | 200.00000 1600.00| 200.00000 1600.00 | 200.00000 1600.00
('"EACH' ITEM) PERMANENT TUBULAR MARKERS | | |
0170 2599-9999010 LUMP | 3000.00000 3000.00]| 3000.00000 3000.00| 3500.00000 3500.00
('LUMP SUM' ITEM) SIGNING | | |
0180 2601-2634100 6.500 ACRE | 700.00000 4550.00] 700.00000 4550.00] 700.00000 4550.00
\ |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:
Page:

10/11/10
102 3

Bid Order: 102 Contract ID: 25-C025-081 Primary County: DALLAS
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) GO0020 3 ) GR219
|HOWREY CONSTRUCTION, INC. | GODBERSEN-SMITH CONSTRUCTION |GRIMES ASPHALT AND PAVING COR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 2601-2636041 6.500 ACRE | 934.60000 6074.90] 795.00000 5167.50| 820.00000 5330.00
SEEDING AND FERTILIZING | | |
0200 2602-0000020 2000.000 LF | 2.00000 4000.00] 1.75000 3500.00| 2.00000 4000.00
SILT FENCE \ | |
SECTION TOTALS | S 799,807.42| S 849,784.30| $ 857,306.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 799,807.42]| S 849,784.30] $ 857,306.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 25-C025-081 Primary County: DALLAS
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) CE120 | ( 6 ) CO415
| JASPER CONST. SERVICES, INC. |CEDAR VALLEY CORP. | CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TRAIL ITEMS
| | |
0010 2101-0850001 6.500 ACRE | 2000.00000 13000.00] 2100.00000 13650.00] 1325.00000 8612.50
CLEARING AND GRUBBING | | |
0020 2102-2710070 1500.000 CY | 6.00000 9000.00] 5.66000 8490.00| 15.25000 22875.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 300.000 CY | 15.00000 4500.00| 7.13000 2139.00| 15.25000 4575.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2110-8200000 5.400 MILE | 4000.00000 21600.00] 3110.00000 16794.00 | 5100.00000 27540.00
CONSTRUCTION OF SOIL AGGREGATE SUBBASE | | |
0050 2123-7450020 570.000 STA | 70.00000 39900.00] 70.75000 40327.50| 54.00000 30780.00
SHOULDER FINISHING, EARTH | | |
0060 2417-0225018 2.000 EACH | 350.00000 700.00] 300.00000 600.00 | 250.00000 500.00
APRONS, METAL, 18 IN. DIA. | | |
0070 2417-1040018 215.000 LF | 30.00000 6450.00] 30.00000 6450.00 | 33.25000 7148.75
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. \ | |
0080 2510-6745850 4.000 SY | 30.00000 120.00] 50.00000 200.00| 400.00000 1600.00
REMOVAL OF PAVEMENT | | |
0090 2511-0302600 31652.000 SY | 22.00000 696344 .00 | 21.92000 693811.84| 22.60000 715335.20
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | |
0100 2511-0302800 280.000 sSY | 35.00000 9800.00] 54.86000 15360.80| 64.75000 18130.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0110 2511-7528100 160.000 SF | 30.00000 4800.00 | 18.25000 2920.00| 36.00000 5760.00
DETECTABLE WARNINGS FOR CURB RAMPS | |
0120 2518-6910000 18.000 EACH | 210.00000 3780.00| 200.00000 3600.00| 205.00000 3690.00
SAFETY CLOSURE | | |
0130 2526-8285000 LUMP | 4600.00000 4600.00| 6800.00000 6800.00 | 3850.00000 3850.00
CONSTRUCTION SURVEY | | |
0140 2528-8445110 LUMP | 1575.00000 1575.00]| 7275.00000 7275.00 | 1550.00000 1550.00
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 26500.00000 26500.00| 28350.00000 28350.00 | 18499.99000 18499.99
MOBILIZATION | |
0160 2599-9999005 8.000 EACH | 210.00000 1680.00| 200.00000 1600.00| 205.00000 1640.00
('"EACH' ITEM) PERMANENT TUBULAR MARKERS | | |
0170 2599-9999010 LUMP | 3150.00000 3150.00]| 3000.00000 3000.00| 3100.00000 3100.00
('LUMP SUM' ITEM) SIGNING | | |
0180 2601-2634100 6.500 ACRE | 700.00000 4550.00] 700.00000 4550.00| 700.00000 4550.00
| |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 10/11/10
Page: 102 5

Bid Order: 102 Contract ID: 25-C025-081 Primary County: DALLAS
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) JA250 | ) CE120 | ( 6 ) CO415
| JASPER CONST. SERVICES, INC. |CEDAR VALLEY CORP. | CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 2601-2636041 6.500 ACRE | 982.00000 6383.00] 795.00000 5167.50| 820.00000 5330.00
SEEDING AND FERTILIZING | | |
0200 2602-0000020 2000.000 LF | 2.06000 4120.00] 1.75000 3500.00]| 1.80000 3600.00
SILT FENCE \ | |
SECTION TOTALS | S 862,552.00] S 864,585.64| S 888,666.44
—————————————————————————————————————————— e
CONTRACT TOTALS | S 862,552.00] S 864,585.64| S 888, 666.44




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 25-C025-081 Primary County: DALLAS
Letting Date: 08/17/10 10:00 A.M.
| ( 7 ) ABl12 I ( ) I ( )
|ABSOLUTE CONCRETE CONSTRUCTI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TRAIL ITEMS
| | |
0010 2101-0850001 6.500 ACRE | 1300.00000 8450.00 | |
CLEARING AND GRUBBING | | |
0020 2102-2710070 1500.000 CY | 15.00000 22500.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 300.000 CY | 15.00000 4500.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2110-8200000 5.400 MILE | 5000.00000 27000.00| |
CONSTRUCTION OF SOIL AGGREGATE SUBBASE | | |
0050 2123-7450020 570.000 STA | 75.00000 42750.00 | |
SHOULDER FINISHING, EARTH | | |
0060 2417-0225018 2.000 EACH | 247.50000 495.00] |
APRONS, METAL, 18 IN. DIA. | | |
0070 2417-1040018 215.000 LF | 32.50000 6987.50] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. \ | |
0080 2510-6745850 4.000 SY | 100.00000 400.00] |
REMOVAL OF PAVEMENT | | |
0090 2511-0302600 31652.000 SY | 23.70000 750152.40| |
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0100 2511-0302800 280.000 sSY | 41.85000 11718.00] |
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 8 IN. | |
0110 2511-7528100 160.000 SF | 28.00000 4480.00 | |
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0120 2518-6910000 18.000 EACH | 200.00000 3600.00| |
SAFETY CLOSURE | | |
0130 2526-8285000 LUMP | 6000.00000 6000.00] |
CONSTRUCTION SURVEY | | |
0140 2528-8445110 LUMP | 1500.00000 1500.00| |
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 20000.00000 20000.00] |
MOBILIZATION | |
0160 2599-9999005 8.000 EACH | 200.00000 1600.00| |
("EACH' ITEM) PERMANENT TUBULAR MARKERS | | |
0170 2599-9999010 LUMP | 3000.00000 3000.00]| |
('LUMP SUM' ITEM) SIGNING | | |
0180 2601-2634100 6.500 ACRE | 700.00000 4550.00| |
\

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 7
Bid Order: 102 Contract ID: 25-C025-081 Primary County: DALLAS
Letting Date: 08/17/10 10:00 A.M.
| ( 7 ) AB112 | ) | )
|ABSOLUTE CONCRETE CONSTRUCTI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 2601-2636041 6.500 ACRE | 1015.00000 6597.50] |
SEEDING AND FERTILIZING | | |
0200 2602-0000020 2000.000 LF | 1.64000 3280.00] |
SILT FENCE \ | |
SECTION TOTALS | $ 929,560.40| S | $
—————————————————————————————————————————— T s Rt it ittt e
CONTRACT TOTALS | S 929,560.40| S | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

103 Contract ID: 47-3515-603
100817 10:00 A.M.

CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
35 WORK DAYS Late Start Date: 09/20/10

Run Date: 10/11/10

Primary County: IDA
No Established DBE Goal

166,052.70
179,480.32

Page: 103 1

Project: STP-E-3515(603)--8V-47
Work Type: PCC SIDEWALK/TRAIL
County: IDA Prj Awd Amt: $166,052.70
Route: PCC SIDEWALK/TRAIL
Location: REC CENTER TO 2ND STREET
RANK VENDOR NO./NAME
1 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
2 JA250 JASPER CONSTRUCTION SERVICES, INC.
3 HA535 STEVE HARRIS CONSTRUCTION, INC.

337,813.46



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 47-3515-603 Primary County: IDA
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) JA250 | ( 3 ) HA535
| GODBERSEN-SMITH CONSTRUCTION |JASPER CONST. SERVICES, INC. |HARRIS, STEVE CONST., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850002 266.700 UNIT | 25.00000 6667.50| 30.00000 8001.00| 31.00000 8267.70
CLEARING AND GRUBBING | | |
0020 2102-2710070 670.000 CY | 12.00000 8040.00| 10.00000 6700.00| 22.00000 14740.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2123-7450020 64.900 STA | 150.00000 9735.00 | 80.00000 5192.00| 350.00000 22715.00
SHOULDER FINISHING, EARTH | | |
0040 2510-6745850 4.200 SY | 20.00000 84.00]| 35.00000 147.00| 50.00000 210.00
REMOVAL OF PAVEMENT | | |
0050 2511-0302400 2371.600 SY | 22.00000 52175.20| 27.00000 64033.20 | 47.00000 111465.20
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 4 IN. | |
0060 2511-0302600 730.500 SY | 27.00000 19723.50] 35.10000 25640.55| 51.10000 37328.55
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 6 IN. | |
0070 2511-0302800 62.900 SY | 34.00000 2138.60 | 41.00000 2578.90| 56.45000 3550.71
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0080 2511-0310100 35.700 STA | 195.00000 6961.50] 140.00000 4998.00 | 250.00000 8925.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0090 2511-6745900 157.500 SY | 10.00000 1575.00]| 8.00000 1260.00| 30.00000 4725.00
REMOVAL OF SIDEWALK | | |
0100 2511-7526006 27.200 SY | 40.00000 1088.00| 45.00000 1224.00] 51.50000 1400.80
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0110 2511-7528100 32.000 SF | 22.00000 704.00] 32.00000 1024.00] 50.00000 1600.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0120 2512-1725256 15.000 LF | 40.00000 600.00| 21.00000 315.00] 35.00000 525.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0130 2519-1002072 81.000 LF | 45.00000 3645.00| 42.00000 3402.00| 40.00000 3240.00
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0140 2519-1010020 90.000 LF | 7.00000 630.00] 6.30000 567.00| 25.00000 2250.00
REMOVAL OF CHAIN LINK FENCE, AS PER PLA | | |
0150 2519-3710000 1.000 EACH | 770.00000 770.00] 735.00000 735.00] 700.00000 700.00
GATE ASSEMBLY, CHAIN LINK, 14' (2-7"' | |
GATES) | | |
0160 2519-3711600 1.000 EACH | 800.00000 800.00] 787.50000 787.50| 750.00000 750.00
GATE ASSEMBLY, CHAIN LINK, 16 FT. | | |
0170 2527-9263109 14.800 STA | 200.00000 2960.00] 183.75000 2719.50] 200.00000 2960.00
\
|

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 47-3515-603 Primary County: IDA
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) JA250 | ( 3 ) HA535
| GODBERSEN-SMITH CONSTRUCTION |JASPER CONST. SERVICES, INC. |HARRIS, STEVE CONST., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2528-8445110 LUMP 4500.00000 4500.00 4100.00000 4100.00| 6000.00000 6000.00
TRAFFIC CONTROL | |
0190 2533-4980005 LUMP 18000.00000 18000.00 15000.00000 15000.00 65000.00000 65000.00
MOBILIZATION
0200 2599-9999010 LUMP

('LUMP SUM' ITEM) EXTEND EXISTING

| |
| |
8500.00000 8500.00] 13000.00000 13000.00] 5700.00000 5700.00
| \
SIDEWALK/TRAIL DRAINAGE STRUCTTURES | |

|
\
|
\
|
|
0210 2599-9999010 LUMP | 4500.00000 4500.00]| 6000.00000 6000.00]| 20000.00000 20000.00
('LUMP SUM' ITEM) RELOCATE BASEBALL \ | |
FACILITIES \ | |
0220 2599-9999010 LUMP | 6500.00000 6500.00] 6000.00000 6000.00] 6000.00000 6000.00
('"LUMP SUM' ITEM) RELOCATE BLEACHERS \ |
0230 2601-2636044 1.503 ACRE | 1800.00000 2705.40] 1890.00000 2840.67 | 3500.00000 5260.50
SEEDING AND FERTILIZING (URBAN) \ | |
0240 2602-0000020 500.000 LF | 2.50000 1250.00] 2.65000 1325.00] 5.00000 2500.00
SILT FENCE \ | |
0250 2602-0000060 500.000 LF | 1.00000 500.00] 1.05000 525.00] 2.00000 1000.00
REMOVAL OF SILT FENCE \ | |
0260 2611-0000200 2.000 EACH | 650.00000 1300.00]| 682.50000 1365.00] 500.00000 1000.00
TREES, FURNISHED AND INSTALLED (WITH \ | |
WARRANTY) \ | |
SECTION TOTALS | S 166,052.70]| S 179,480.32] S 337,813.46
—————————————————————————————————————————— T T et e T

CONTRACT TOTALS | $ 166,052.70]| $ 179,480.32| $ 337,813. 46




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

104 Contract ID: 50-5482-612
100817 10:00 A.M.

CONTRACT SIGNED by TK CONCRETE, INC.

20 WORK DAYS Late Start Date: 09/20/10

Run Date: 10/11/10

Primary County: JASPER
No Established DBE Goal

159,525.25

Page: 104 1

Project: STP-E-5482(612)--8V-50
Work Type: PCC SIDEWALK/TRAIL
County: JASPER Prj Awd Amt: $159,525.25
Route: PCC TRAIL
Location: S 13TH AVE EAST, E 19TH ST SOUTH,
S 7TH AVE EAST
RANK VENDOR NO./NAME
1 T.033 TK CONCRETE, INC.
2 JA250 JASPER CONSTRUCTION SERVICES, INC.

ABSOLUTE CONCRETE CONSTRUCTION, INC.

182,222.50
219,968.32



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 2
Bid Order: 104 Contract ID: 50-5482-612 Primary County: JASPER
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) T.033 | ( 2 ) JA250 | ( 3 ) ABI112
|TK CONCRETE, INC. | JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2710070 146.000 CY | 12.50000 1825.00| 30.00000 4380.00| 63.00000 9198.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 550.000 CY | 5.00000 2750.00] 15.00000 8250.00| 15.75000 8662.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0030 2123-7450020 90.000 STA | 50.00000 4500.00| 60.00000 5400.00 | 184.80000 16632.00
SHOULDER FINISHING, EARTH | | |
0040 2213-6745500 1.610 STA | 1400.00000 2254.00] 1500.00000 2415.00| 1060.50000 1707.41
REMOVAL OF CURB | |
0050 2213-7100400 15.000 EACH | 100.00000 1500.00]| 75.00000 1125.00] 210.00000 3150.00
RELOCATION OF MAIL BOXES | | |
0060 2303-3400000 3.000 EACH | 250.00000 750.00] 1000.00000 3000.00] 682.50000 2047.50
ADJUSTMENT OF FIXTURES | | |
0070 2503-0114230 4.000 LF 400.00000 1600.00| 600.00000 2400.00] 446.25000 1785.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0080 2510-6745850 86.000 SY | 9.00000 774.00] 20.00000 1720.00 | 16.80000 1444.80
REMOVAL OF PAVEMENT | | |
0090 2511-0302500 3920.000 SY | 25.00000 98000.00| 26.00000 101920.00] 26.70000 104664.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | |
0100 2511-6745900 151.000 sY \ 6.75000 1019.25| 10.00000 1510.00]| 10.50000 1585.50
REMOVAL OF SIDEWALK | | |
0110 2511-7526004 25.000 SY | 27.00000 675.00] 32.00000 800.00| 40.00000 1000.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0120 2511-7526006 120.000 SY | 30.60000 3672.00] 40.00000 4800.00| 46.70000 5604.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0130 2511-7528100 176.000 SF | 22.00000 3872.00| 30.00000 5280.00| 30.00000 5280.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0140 2512-1725256 19.000 LF | 30.00000 570.00] 30.00000 570.00| 50.10000 951.90
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT | | |
0150 2515-2475006 95.000 SY | 30.60000 2907.00] 35.00000 3325.00] 45.25000 4298.75
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0160 2519-1002072 40.000 LF | 55.00000 2200.00] 52.00000 2080.00| 50.00000 2000.00
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0170 2528-8445110 LUMP | 3250.00000 3250.00]| 4000.00000 4000.00| 4000.00000 4000.00
TRAFFIC CONTROL | |
0180 2528-8445113 20.000 EACH | 295.00000 5900.00] 295.00000 5900.00 | 295.00000 5900.00
| | |

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 3
Bid Order: 104 Contract ID: 50-5482-612 Primary County: JASPER
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) T.033 | ( 2 ) JA250 | ( 3 ) ABl12
| TK CONCRETE, INC. | JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 2533-4980005 LUMP | 7500.00000 7500.00| 10000.00000 10000.00| 20000.00000 20000.00
MOBILIZATION \ | |
0200 2599-9999005 2.000 EACH | 1000.00000 2000.00] 1750.00000 3500.00] 934.50000 1869.00
('"EACH' ITEM) MODIFY STORM MANHOLE TOP | |
0210 2599-9999005 15.000 EACH | 180.00000 2700.00] 50.00000 750.00 | 161.70000 2425.50
("EACH' ITEM) STORM DRAIN INLET \ | |
PROTECTION \ | |
0220 2599-9999014 318.000 SF | 25.00000 7950.00] 25.00000 7950.00 | 45.00000 14310.00
('"SQUARE FEET' ITEM) RETAINING WALL, | | |
RAILROAD TIE \ |
0230 2602-0000020 419.000 LF | 3.00000 1257.00]| 2.50000 1047.50| 2.84000 1189.96
SILT FENCE \ | |
0240 2602-0000030 25.000 LF | 4.00000 100.00]| 4.00000 100.00] 10.50000 262.50
SILT FENCE FOR DITCH CHECKS \ | |
SECTION TOTALS { $ 159,525.25] $ 182,222.50] $ 219,968.32
—————————————————————————————————————————— R et e B et et e et T

CONTRACT TOTALS | $ 159,525.25] $ 182,222.50]| $ 219,968.32




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 105 1
Bid Order: 105 Contract ID: 77-2352-624 Primary County: POLK
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by JASPER CONST. SERVICES, INC.
Contract Period: 75 WORK DAYS Late Start Date: 04/04/11

Project: IMN-235-2(624)0--0E-77
Work Type: PCC SIDEWALK/TRAIL
County: POLK Prj Awd Amt: $124,524.00

Route: I-235
Location: IN DES MOINES AREA AT 24 BRIDGE LOCATIONS

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 124,524.00 100.00 %
2 DO140 DORMARK CONSTRUCTION CO. $ 142,437.00 114.38 %
$ 174,711.92 140.30 %

3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 2
Bid Order: 105 Contract ID: 77-2352-624 Primary County: POLK
Letting Date: 08/17/10 10:00 A.M.

| ( 1 ) JA250 | ( 2 ) DO0O140 | ( 3 ) AB112

| JASPER CONST. SERVICES, INC. |DORMARK CONSTRUCTION CO. | ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 PCC SIDEWALK & MEDIAN PAVING REPAIR AT VARIOUS BRIDGE LOCATIONS IN DES MOINES
| | |

('SQUARE YARDS' ITEM) BRIDGE SIDEWALK
APPROACH PAVING

0010 2301-4875006 18.000 SY | 75.00000 1350.00] 115.00000 2070.00] 74.00000 1332.00
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0020 2510-6745850 18.000 SY | 25.00000 450.00| 73.00000 1314.00] 100.00000 1800.00
REMOVAL OF PAVEMENT \ | |
0030 2511-6745900 649.000 SY | 20.00000 12980.00] 25.00000 16225.00]| 60.00000 38940.00
REMOVAL OF SIDEWALK \ | |
0040 2511-7526004 257.000 SY | 50.00000 12850.00] 104.00000 26728.00 | 79.00000 20303.00
SIDEWALK, P.C. CONCRETE, 4 IN. \ | |
0050 2533-4980005 LUMP | 20000.00000 20000.00]| 6000.00000 6000.00| 15000.00000 15000.00
MOBILIZATION \ |
0060 2599-9999018 392.000 SY | 150.00000 58800.00 | 165.00000 64680.00 215.00000 84280.00
| |
SECTION TOTALS | $ 106,430.00] $ 117,017.00 $ 161, 655.00
—————————————————————————————————————————— R et e B et et e et T
SECTION 0002 ROADWAY ITEMS
| | |
0070 2527-9263130 0.720 STA | 200.00000 144.00] 500.00000 360.00] 148.50000 106.92
REMOVABLE TAPE MARKINGS | | |
0080 2528-8445110 LUMP | 15000.00000 15000.00] 22110.00000 22110.00| 10000.00000 10000.00
TRAFFIC CONTROL | |
0090 2528-8445113 10.000 EACH | 295.00000 2950.00]| 295.00000 2950.00 | 295.00000 2950.00
FLAGGERS | | |
SECTION TOTALS \ $ 18,094.00] $ 25,420.00| $ 13,056.92
—————————————————————————————————————————— Tt At ettt

CONTRACT TOTALS \ $ 124,524.00] $ 142,437.00| S 174,711.92




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
106 Contract ID: 92-8140-609
100817 10:00 A.M.
CONTRACT SIGNED by
100 WORK DAYS Late Start Date:

JASPER CONST. SERVICES, INC.
09/20/10

Run Date:

Primary County:
No Established DBE Goal

$ 1,107,940.00

WASHINGTON

10/11/10
Page: 106 1

Project: STP-U-8140(609)--70-92
Work Type: PCC PAVEMENT - REPLACE
County: WASHINGTON Prj Awd Amt: $1,107,940.00
Route: 9TH AVENUE
Location: IN THE CITY OF WASHINGTON
RANK VENDOR NO./NAME
1 JA250 JASPER CONSTRUCTION SERVICES, INC.
2 ST780 STREB CONSTRUCTION CO., INC.

3 CE120

CEDAR VALLEY CORP.

$ 1,148,470.80
$ 1,458,226.58



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 2
Bid Order: 106 Contract ID: 92-8140-609 Primary County: WASHINGTON
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) ST780 | ( 3 ) CE120
| JASPER CONST. SERVICES, INC. |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2710090 2103.000 CY | 12.00000 25236.00| 14.00000 29442 .00 | 17.00000 35751.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2109-8225100 36.000 STA | 600.00000 21600.00| 300.00000 10800.00| 206.00000 7416.00
SPECIAL COMPACTION OF SUBGRADE | |
0030 2115-0100200 3022.000 cCY | 5.00000 15110.00] 7.00000 21154.00 | 21.00000 63462.00
MODIFIED SUBBASE, PLACE ONLY | | |
0040 2123-7450000 5.000 STA | 300.00000 1500.00]| 300.00000 1500.00] 550.00000 2750.00
SHOULDER CONSTRUCTION, EARTH | | |
0050 2213-6745500 6.560 STA | 800.00000 5248.00| 1100.00000 7216.00] 810.00000 5313.60
REMOVAL OF CURB | | |
0060 2214-5145160 3663.000 TON | 14.00000 51282.00| 10.00000 36630.00] 13.40000 49084.20
PAVEMENT SCARIFICATION | | |
0070 2301-1033070 10100.000 SY | 33.50000 338350.00]| 35.00000 353500.00] 41.34000 417534.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 7 IN. | | |
0080 2301-1033080 702.000 SY | 48.00000 33696.00] 45.15000 31695.30| 73.19000 51379.38
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0090 2301-1083070 1000.000 SY | 38.00000 38000.00] 40.50000 40500.00| 73.26000 73260.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS M, CLASS 3 | | |
DURABILITY, 7 IN. | | |
0100 2301-6911722 LUMP | 1200.00000 1200.00| 2000.00000 2000.00| 1000.00000 1000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0110 2303-0033500 1080.000 TON | 62.00000 66960.00| 59.00000 63720.00 | 65.00000 70200.00
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0120 2303-0246422 64.800 TON | 520.00000 33696.00] 494.50000 32043.60| 495.00000 32076.00
ASPHALT BINDER, PG 64-22 | | |
0130 2303-3400000 55.000 EACH | 350.00000 19250.00] 1000.00000 55000.00| 503.00000 27665.00
ADJUSTMENT OF FIXTURES | | |
0140 2303-6911000 LUMP | 3045.00000 3045.00]| 2900.00000 2900.00| 2900.00000 2900.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0150 2424-6772250 7700.000 SF | 22.00000 169400.00] 21.00000 161700.00] 25.00000 192500.00
\ |

SHOTCRETE



IOWA DEPARTMENT OF TRANSPORTATION

PERMANENT TAPE MARKINGS,

PROFILED

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 3
Bid Order: 106 Contract ID: 92-8140-609 Primary County: WASHINGTON
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) ST780 | ( 3 ) CE120
| JASPER CONST. SERVICES, INC. |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 2435-0250100 1.000 EACH | 2500.00000 2500.00| 4000.00000 4000.00| 4000.00000 4000.00
INTAKE, SW-501 | |
0170 2435-0251100 1.000 EACH | 3500.00000 3500.00] 4000.00000 4000.00 | 4300.00000 4300.00
INTAKE, SW-511 | | |
0180 2435-0251104 2.000 EACH | 2000.00000 4000.00] 2500.00000 5000.00 | 3000.00000 6000.00
INTAKE, SW-511, TOP ONLY | | |
0190 2502-8212304 30.000 LF | 35.00000 1050.00] 20.00000 600.00] 38.00000 1140.00
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | | |
AS PER PLAN | |
0200 2503-0114212 10.000 LF | 85.00000 850.00| 110.00000 1100.00| 245.00000 2450.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 12 IN. | | |
0210 2503-0200036 10.000 LF | 28.00000 280.00 | 30.00000 300.00| 85.00000 850.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0220 2510-6745850 702.000 SY | 10.00000 7020.00| 15.00000 10530.00| 21.00000 14742.00
REMOVAL OF PAVEMENT | | |
0230 2510-6750600 11.000 EACH | 800.00000 8800.00| 1000.00000 11000.00| 350.00000 3850.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0240 2511-6745900 338.000 SY | 9.00000 3042.00| 10.00000 3380.00| 18.00000 6084.00
REMOVAL OF SIDEWALK | | |
0250 2511-7526006 382.000 sSY | 50.00000 19100.00]| 39.45000 15069.90] 55.00000 21010.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0260 2511-7526008 35.000 SY | 60.00000 2100.00] 44.00000 1540.00| 75.00000 2625.00
SIDEWALK, P.C. CONCRETE, 8 IN. | | |
0270 2511-7528100 208.000 SF | 32.00000 6656.00]| 40.00000 8320.00] 38.50000 8008.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0280 2512-1725356 656.000 LF | 25.00000 16400.00] 30.00000 19680.00]| 45.00000 29520.00
CURB AND GUTTER, P.C. CONCRETE, 3.5 FT. | | |
0290 2515-2475006 580.000 SY | 40.00000 23200.00] 38.00000 22040.00] 63.00000 36540.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0300 2515-6745600 600.000 sSY | 10.00000 6000.00] 10.00000 6000.00 | 16.00000 9600.00
REMOVAL OF PAVED DRIVEWAY | | |
0310 2518-6910000 36.000 EACH | 50.00000 1800.00| 50.00000 1800.00| 50.00000 1800.00
SAFETY CLOSURE | |
0320 2526-8285000 LUMP | 4000.00000 4000.00| 5000.00000 5000.00| 7000.00000 7000.00
CONSTRUCTION SURVEY | | |
0330 2527-9263126 68.000 STA | 250.00000 17000.00] 295.00000 20060.00| 295.00000 20060.00
| | |
| |

PAVEMENT MARKING TAPE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 4
Bid Order: 106 Contract ID: 92-8140-609 Primary County: WASHINGTON
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) ST780 | ( 3 ) CE120
| JASPER CONST. SERVICES, INC. |STREB CONSTRUCTION CO., INC. |CEDAR VALLEY CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 2527-9270111 68.000 STA | 41.00000 2788.00] 60.00000 4080.00| 60.00000 4080.00
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0350 2528-8445110 LUMP | 17500.00000 17500.00] 20000.00000 20000.00 | 25500.00000 25500.00
TRAFFIC CONTROL \ | |
0360 2530-5070210 600.000 SF | 39.00000 23400.00| 50.00000 30000.00] 40.00000 24000.00
PATCHES, PARTIAL-DEPTH P.C.C. FINISH | | |
0370 2532-5200001 2420.000 sSY | 15.00000 36300.00] 4.50000 10890.00| 15.42000 37316.40
PAVEMENT SURFACE REPAIR (GRINDING | | |
LIMESTONE) \ | |
0380 2533-4980005 LUMP | 65000.00000 65000.00] 80000.00000 80000.00| 140000.00000 140000.00
MOBILIZATION \ | |
0390 2599-9999009 320.000 LF | 3.30000 1056.00| 4.00000 1280.00| 3.00000 960.00
("LINEAR FEET' ITEM) BALES FOR SILT | | |
DIKES \ | |
0400 2599-9999014 80.000 SF | 105.00000 8400.00| 100.00000 8000.00| 150.00000 12000.00
("SQUARE FEET' ITEM) REPAIR BRICK | | |
STRUCTURES | | |
0410 2601-2636044 1.000 ACRE | 2625.00000 2625.00] 5000.00000 5000.00| 2500.00000 2500.00
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | S 1,107,940.00] S 1,148,470.80| $ 1,458,226.58
—————————————————————————————————————————— B i i
CONTRACT TOTALS | S 1,107,940.00] S 1,148,470.80| $ 1,458,226.58




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 107 1
Bid Order: 107 Contract ID: 53-1362-026 Primary County: JONES
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by TSCHIGGFRIE EXCAV. CO.
Contract Period: 25 WORK DAYS Late Start Date: 09/20/10

Project: STPN-136-2(26)--2J-53
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: JONES Prj Awd Amt: $125,743.00
Route: TIOWA 136
Location: JUST NORTH OF THE MAQUOKETA RIVER APPROX. 7
MILES SOUTH OF CASCADE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TS020 TSCHIGGFRIE EXCAVATING CO. $ 125,743.00 100.00 %
2 EAQ57 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $ 142,596.10 113.40 %
3 TO105 TOP GRADE EXCAVATING, INC. $ 148,849.23 118.37 %
4 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 158,120.00 125.74 %
5 SK040 SKYLINE CONSTRUCTION, INC. $ 163,517.70 130.04 %
6 ST359 STEGER CONSTRUCTION, INC. $ 177,356.40 141.04 %
7 VIO035 VIETH CONSTRUCTION CORPORATION S 194,742.00 154.87 %
8 TA060 TAYLOR CONSTRUCTION, INC. $ 220,796.00 175.59 %



IOWA DEPARTMENT OF TRANSPORTATION

HOT MIX ASPHALT (PARTIAL DEPTH PATCH

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 2
Bid Order: 107 Contract ID: 53-1362-026 Primary County: JONES
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) TS020 | ( 2 ) EA057 | ( 3 ) TO1l05
| TSCHIGGFRIE EXCAV. CO. |EASTERN IOWA EXCAVATING & CO |TOP GRADE EXCAVATING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850002 10.000 UNIT | 24.00000 240.00] 92.00000 920.00] 50.00000 500.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 1360.000 TON | 11.30000 15368.00] 12.25000 16660.00] 13.03000 17720.80
SPECIAL BACKFILL | | |
0030 2102-2625000 500.000 CY | 10.50000 5250.00| 9.30000 4650.00| 6.60000 3300.00
EMBANKMENT-IN-PLACE | | |
0040 2102-2710070 1310.000 CY | 3.80000 4978.00| 8.25000 10807.50] 5.95000 7794.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2121-7425020 854.000 TON | 11.30000 9650.20 | 15.00000 12810.00| 12.00000 10248.00
GRANULAR SHOULDERS, TYPE B | | |
0060 2301-1033090 1408.000 SY | 35.40000 49843.20| 36.20000 50969.60] 35.40000 49843.20
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9 IN. | | |
0070 2505-4008120 250.000 LF | 2.00000 500.00] 2.65000 662.50] 6.08000 1520.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0080 2505-4008300 125.000 LF | 12.00000 1500.00| 13.50000 1687.50] 12.00000 1500.00
STEEL BEAM GUARDRAIL | | |
0090 2505-4008400 4.000 EACH | 1425.00000 5700.00| 1550.00000 6200.00 | 1425.00000 5700.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ | I
0100 2505-4021010 4.000 EACH | 175.00000 700.00] 190.00000 760.00| 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0110 2505-4021700 4.000 EACH | 1700.00000 6800.00] 1800.00000 7200.00 | 1700.00000 6800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0120 2506-4984000 1.000 CY | 208.00000 208.00] 265.00000 265.00| 100.00000 100.00
FLOWABLE MORTAR | | |
0130 2510-6745850 1408.000 SY | 5.80000 8166.40| 5.50000 7744.00 | 10.33000 14544 .64
REMOVAL OF PAVEMENT | | |
0140 2518-6910000 4.000 EACH | 120.00000 480.00] 135.00000 540.00] 120.00000 480.00
SAFETY CLOSURE | |
0150 2527-9263109 15.200 sTA | 65.00000 988.00] 70.00000 1064.00| 65.00000 988.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0160 2528-8445110 LUMP | 1500.00000 1500.00]| 1600.00000 1600.00 | 1500.00000 1500.00
TRAFFIC CONTROL | |
0170 2530-0400061 8.400 TON | 188.00000 1579.20]| 165.00000 1386.00 275.00000 2310.00
\ |
\ |

MATERIAL)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 3
Bid Order: 107 Contract ID: 53-1362-026 Primary County: JONES
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) TS020 | ( 2 ) EA057 | ( 3 ) TO105
| TSCHIGGFRIE EXCAV. CO. |EASTERN IOWA EXCAVATING & CO |TOP GRADE EXCAVATING, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e T et
0180 2530-5070221 49.000 sY | 68.00000 3332.00]| 130.00000 6370.00 | 20.41000 1000.09
REGULAR PARTIAL DEPTH HOT MIX ASPHALT \ | |
FINISH PATCHES, BY AREA | | |
0190 2533-4980005 LUMP | 6800.00000 6800.00] 8500.00000 8500.00 | 20500.00000 20500.00
MOBILIZATION | | |
0200 2602-0000020 720.000 LF | 3.00000 2160.00] 2.50000 1800.00| 2.50000 1800.00
SILT FENCE \ | |
SECTION TOTALS | S 125,743.00]| S 142,596.10] S 148,849.23
—————————————————————————————————————————— B T T TR
CONTRACT TOTALS | S 125,743.00]| S 142,596.10] S 148,849.23




IOWA DEPARTMENT OF TRANSPORTATION

HOT MIX ASPHALT (PARTIAL DEPTH PATCH

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 4
Bid Order: 107 Contract ID: 53-1362-026 Primary County: JONES
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) HO641 | ( 5 ) SK040 | ( 6 ) ST359
|HORSFIELD CONSTRUCTION, INC | SKYLINE CONSTRUCTION, INC. | STEGER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850002 10.000 UNIT | 150.00000 1500.00] 100.00000 1000.00] 50.00000 500.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 1360.000 TON | 14.50000 19720.00| 12.95000 17612.00 | 17.00000 23120.00
SPECIAL BACKFILL \ | |
0030 2102-2625000 500.000 CY | 14.00000 7000.00| 10.00000 5000.00] 12.00000 6000.00
EMBANKMENT-IN-PLACE | | |
0040 2102-2710070 1310.000 CY | 8.00000 10480.00| 3.55000 4650.50] 3.90000 5109.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2121-7425020 854.000 TON | 17.00000 14518.00| 13.95000 11913.30]| 14.50000 12383.00
GRANULAR SHOULDERS, TYPE B | | |
0060 2301-1033090 1408.000 SY | 40.25000 56672.00 | 42.45000 59769.60 | 44.50000 62656.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9 IN. | | |
0070 2505-4008120 250.000 LF | 3.00000 750.00] 10.00000 2500.00 | 10.00000 2500.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0080 2505-4008300 125.000 LF | 12.00000 1500.00| 12.50000 1562.50] 12.00000 1500.00
STEEL BEAM GUARDRAIL | | |
0090 2505-4008400 4.000 EACH | 1425.00000 5700.00] 14.50000 58.00 | 1425.00000 5700.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ | I
0100 2505-4021010 4.000 EACH | 175.00000 700.00] 200.00000 800.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | |
0110 2505-4021700 4.000 EACH | 1700.00000 6800.00 | 1750.00000 7000.00] 1700.00000 6800.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0120 2506-4984000 1.000 cCY | 250.00000 250.00| 200.00000 200.00 | 420.00000 420.00
FLOWABLE MORTAR | | |
0130 2510-6745850 1408.000 sSY | 10.00000 14080.00| 10.75000 15136.00 | 11.00000 15488.00
REMOVAL OF PAVEMENT | | |
0140 2518-6910000 4.000 EACH | 120.00000 480.00| 100.00000 400.00] 120.00000 480.00
SAFETY CLOSURE | |
0150 2527-9263109 15.200 STA | 65.00000 988.00| 72.00000 1094.40] 67.00000 1018.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0160 2528-8445110 LUMP | 1500.00000 1500.00] 2600.00000 2600.00 | 1500.00000 1500.00
TRAFFIC CONTROL | | |
0170 2530-0400061 8.400 TON | 150.00000 1260.00 161.00000 1352.40] 150.00000 1260.00
\
\

MATERIAL)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 5
Bid Order: 107 Contract ID: 53-1362-026 Primary County: JONES
Letting Date: 08/17/10 10:00 A.M.
( 4 ) HO641l | ( 5 ) SKO040 | ( 6 ) ST359
HORSFIELD CONSTRUCTION, INC |SKYLINE CONSTRUCTION, INC. | STEGER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
______________________________________________________________________ +____________________________+____________________________
0180 2530-5070221 49.000 SY 118.00000 5782.00| 121.00000 5929.00] 118.00000 5782.00
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | |
FINISH PATCHES, BY AREA | |
0190 2533-4980005 LUMP 7000.00000 7000.00] 23500.00000 23500.00] 23000.00000 23000.00
MOBILIZATION | |
0200 2602-0000020 720.000 LF 2.00000 1440.00]| 2.00000 1440.00] 2.00000 1440.00
SILT FENCE | |
SECTION TOTALS S 158,120.00]| S 163,517.70]| S 177,356.40
—————————————————————————————————————————— o
CONTRACT TOTALS S 158,120.00]| S 163,517.70]| S 177,356.40




IOWA DEPARTMENT OF TRANSPORTATION

HOT MIX ASPHALT
MATERIAL)

(PARTIAL DEPTH PATCH

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 6
Bid Order: 107 Contract ID: 53-1362-026 Primary County: JONES
Letting Date: 08/17/10 10:00 A.M.
| ( 7 ) VI035 | ( 8 ) TA060 | ( )
|[VIETH CONSTRUCTION CORP. | TAYLOR CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850002 10.000 UNIT | 110.00000 1100.00] 150.00000 1500.00]
CLEARING AND GRUBBING | | |
0020 2102-0425070 1360.000 TON | 16.25000 22100.00] 21.00000 28560.00 |
SPECIAL BACKFILL \ | |
0030 2102-2625000 500.000 CY | 12.00000 6000.00 | 20.00000 10000.00 |
EMBANKMENT-IN-PLACE | | |
0040 2102-2710070 1310.000 CY | 9.00000 11790.00| 6.00000 7860.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2121-7425020 854.000 TON | 18.50000 15799.00| 25.00000 21350.00]
GRANULAR SHOULDERS, TYPE B | | |
0060 2301-1033090 1408.000 SY | 47.00000 66176.00 | 56.00000 78848.00 |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9 IN. | | |
0070 2505-4008120 250.000 LF | 5.50000 1375.00] 10.00000 2500.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0080 2505-4008300 125.000 LF | 13.00000 1625.00] 12.00000 1500.00 |
STEEL BEAM GUARDRAIL | | |
0090 2505-4008400 4.000 EACH | 1550.00000 6200.00 | 1425.00000 5700.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ | I
0100 2505-4021010 4.000 EACH | 200.00000 800.00] 175.00000 700.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0110 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1700.00000 6800.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0120 2506-4984000 1.000 cCY | 1900.00000 1900.00] 1200.00000 1200.00]
FLOWABLE MORTAR | | |
0130 2510-6745850 1408.000 sSY | 6.50000 9152.00| 10.00000 14080.00 |
REMOVAL OF PAVEMENT | | |
0140 2518-6910000 4.000 EACH | 150.00000 600.00] 120.00000 480.00]
SAFETY CLOSURE | |
0150 2527-9263109 15.200 sTA | 75.00000 1140.00] 65.00000 988.00 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0160 2528-8445110 LUMP | 1800.00000 1800.00] 1500.00000 1500.00]
TRAFFIC CONTROL | | |
0170 2530-0400061 8.400 TON | 275.00000 2310.00] 250.00000 2100.00 |
\ |
\ |




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 7
Bid Order: 107 Contract ID: 53-1362-026 Primary County: JONES
Letting Date: 08/17/10 10:00 A.M.
| ( 7 ) VI035 | ( 8 ) TAO06O | )
|[VIETH CONSTRUCTION CORP. | TAYLOR CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e T et
0180 2530-5070221 49.000 sY | 275.00000 13475.00] 250.00000 12250.00]
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
0190 2533-4980005 LUMP | 22000.00000 22000.00| 20000.00000 20000.00 |
MOBILIZATION | | |
0200 2602-0000020 720.000 LF | 2.50000 1800.00| 4.00000 2880.00|
SILT FENCE \ | |
SECTION TOTALS | S 194,742.00| S 220,796.00] S
—————————————————————————————————————————— B e e
CONTRACT TOTALS | S 194,742.00| S 220,796.00] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 151 1
Bid Order: 151 Contract ID: 06-C006-079 Primary County: BENTON
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PELLING, L.L. CO., INC.
Contract Period: 15 WORK DAYS Late Start Date: 09/27/10

Project: FM-C006(79)--55-06
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: BENTON Prj Awd Amt: $789,909.45
Route: E66
Location: FROM 13TH AVENUE EAST TO THE CITY LIMITS OF

LUZERNE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 PE140 PELLING, L.L. CO., INC. $ 789,909.45 100.00

2 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY $ 885, 656.90 112.12



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 06-C006-079 Primary County: BENTON
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) 0.051 ( )
| PELLING, L.L. CO., INC. |OMG D/B/A CESSFORD CONSTRUCT |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2121-7425020 2800.000 TON | 16.60000 46480.00] 24.00000 67200.00 |
GRANULAR SHOULDERS, TYPE B | | |
0020 2214-5145150 1540.000 SY | 6.00000 9240.00] 2.60000 4004.00]
PAVEMENT SCARIFICATION \ | |
0030 2303-0031500 7550.000 TON | 35.60000 268780.00 | 39.65000 299357.50 |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX \ | |
0040 2303-0245828 453.000 TON | 455.00000 206115.00] 490.00000 221970.00 |
ASPHALT BINDER, PG 58-28 | \ |
0050 2303-6911000 LUMP | 500.00000 500.00] 1755.00000 1755.00 |
HOT MIX ASPHALT PAVEMENT SAMPLES \ | |
0060 2318-1001100 47301.000 SY | 1.93000 91290.93] 2.10000 99332.10|
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0070 2318-1001224 56762.000 GAL | 1.96000 111253.52] 2.15000 122038.30]|
ASPHALT STABILIZING AGENT (STANDARD \ |
ASPHALT EMULSION) | | |
0080 2528-8445110 LUMP | 3000.00000 3000.00] 9040.00000 9040.00]
TRAFFIC CONTROL | | |
0090 2528-8445113 45.000 EACH | 295.00000 13275.00] 295.00000 13275.00 |
FLAGGERS | | |
0100 2528-8445115 15.000 EACH | 445.00000 6675.00]| 445.00000 6675.00 |
PILOT CARS | | |
0110 2533-4980005 LUMP | 33300.00000 33300.00] 41010.00000 41010.00|
MOBILIZATION | |
SECTION TOTALS | $ 789,909.45| $ 885, 656.90 | $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 789,909.45]| $ 885, 656.90 | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

152 Contract ID: 35-C035-062
100817 10:00 A.M.

CONTRACT SIGNED by HEARTLAND ASPHALT, INC.

45 WORK DAYS Late Start Date: 08/08/11

FM-C035(62)--55-35 Project:
HMA RESURFACING Work Type:
FRANKLIN Prj Awd Amt: $357,682.08 County:
S13 Route:
ON CO.RTE. S-13 FROM NEAR 70TH ST. TO Location:

EAST RAILROAD IN CITY OF DOWS

10/11/10
152 1

Run Date:
Page:

Primary County: FRANKLIN
No Established DBE Goal

FM-C035(63) --55-35
HMA RESURFACING
FRANKLIN

S13

GROUSE AVE. TO JUST SOUTH OF 60TH ST
ON CARDINAL AVE.

Prj Awd Amt: $814,604.43

RANK
1 HE020
2 MA810
3 MA225

HEARTLAND ASPHALT, INC.
MATHY CONSTRUCTION CO.
MANATT'S, INC.

TOTAL % OVER
BID LOW BID
$ 1,172,286.51 100.00 %
$ 1,175,903.98 100.30 %
$ 1,428,031.36 121.81 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 35-C035-062 Primary County: FRANKLIN
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) MA225
|HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOU
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS FM-C035(62)--55-35
| | |
0010 2121-7425020 955.000 TON | 14.65000 13990.75] 13.82000 13198.10] 15.63000 14926.65
GRANULAR SHOULDERS, TYPE B \ | |
0020 2212-0475095 2.004 MILE | 250.00000 501.00] 150.00000 300.60] 300.00000 601.20
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5070310 198.000 SY | 52.13000 10321.74] 50.00000 9900.00 | 113.00000 22374.00
PATCHES, FULL-DEPTH REPAIR | | |
0040 2212-5070330 2.000 EACH | 150.00000 300.00] 750.00000 1500.00] 200.00000 400.00
PATCHES BY COUNT (REPAIR) | | |
0050 2213-2713300 184.000 CY | 16.33000 3004.72] 10.35000 1904.40]| 35.00000 6440.00
EXCAVATION, CLASS 13, FOR WIDENING | |
0060 2213-8201060 1086.000 SY | 26.57000 28855.02| 20.71000 22491.06| 25.00000 27150.00
BASE WIDENING, 6 IN. HOT MIX ASPHALT | | |
MIXTURE | | |
0070 2214-5145150 1467.000 SY | 3.92000 5750.64 | 4.50000 6601.50 | 3.50000 5134.50
PAVEMENT SCARIFICATION | | |
0080 2302-7430100 48.710 STA | 50.00000 2435.50] 23.50000 1144.69] 50.00000 2435.50
SHOULDERS, TYPE A | | |
0090 2303-0013500 4817.000 TON | 28.50000 137284 .50 24.41000 117582.97| 28.71000 138296.07
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | | |
1/2 IN. MIX, NO SPCL FRIC REQ | | |
0100 2303-0245828 289.000 TON | 387.00000 111843.00]| 458.00000 132362.00] 490.00000 141610.00
ASPHALT BINDER, PG 58-28 | | |
0110 2303-3400000 3.000 EACH | 500.00000 1500.00]| 375.00000 1125.00] 1000.00000 3000.00
ADJUSTMENT OF FIXTURES | | |
0120 2303-6911000 LUMP | 270.00000 270.00] 250.00000 250.00] 2000.00000 2000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0130 2315-8275055 245.000 TON | 13.05000 3197.25| 13.82000 3385.90| 15.63000 3829.35
SURFACING, DRIVEWAY | | |
0140 2527-9263109 931.492 STA | 8.35000 7777.96| 9.93000 9249.72 | 8.35000 7777.96
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0150 2528-8445110 LUMP | 2000.00000 2000.00| 3200.00000 3200.00| 5000.00000 5000.00
TRAFFIC CONTROL | | |
0160 2528-8445113 50.000 EACH | 295.00000 14750.00] 295.00000 14750.00| 295.00000 14750.00
FLAGGERS | | |
0170 2528-8445115 20.000 EACH | 445.00000 8900.00| 445.00000 8900.00 | 445.00000 8900.00
\

PILOT CARS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 35-C035-062 Primary County: FRANKLIN
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) MA225
|HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2533-4980005 LUMP | 5000.00000 5000.00] 2000.00000 2000.00] 50000.00000 50000.00
MOBILIZATION | |
SECTION TOTALS | S 357,682.08]| S 349,845.94 | $ 454,625.23
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS FM-C035(63)--55-35
| | |
0190 2102-2710070 25.000 cCY | 10.00000 250.00] 20.00000 500.00] 48.00000 1200.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0200 2121-7425020 2950.000 TON | 14.75000 43512.50| 13.82000 40769.00 | 14.53000 42863.50
GRANULAR SHOULDERS, TYPE B \ | |
0210 2212-0475095 5.804 MILE | 150.00000 870.60] 150.00000 870.60| 250.00000 1451.00
CLEANING AND PREPARATION OF BASE | | |
0220 2212-5075001 175.000 TON | 80.00000 14000.00] 66.23000 11590.25] 110.00000 19250.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0230 2213-2713300 165.000 cCY | 16.80000 2772.00] 10.35000 1707.75] 40.00000 6600.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0240 2213-8201060 987.400 SY | 27.42000 27074 .51 | 20.71000 20449.05| 27.14000 26798.04
BASE WIDENING, 6 IN. HOT MIX ASPHALT | |
MIXTURE \ | |
0250 2214-5145150 845.000 SY | 4.93000 4165.85]| 4.50000 3802.50| 4.00000 3380.00
PAVEMENT SCARIFICATION | | |
0260 2302-7430100 44.386 STA | 50.00000 2219.30] 23.50000 1043.07| 50.00000 2219.30
SHOULDERS, TYPE A | | |
0270 2303-0013500 13226.000 TON | 26.65000 352472.90| 24.41000 322846.66| 28.02000 370592.52
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | | |
1/2 IN. MIX, NO SPCL FRIC REQ | | |
0280 2303-0245828 793.000 TON | 387.00000 306891.00| 458.00000 363194.00| 490.00000 388570.00
ASPHALT BINDER, PG 58-28 | | |
0290 2303-6911000 LUMP | 700.00000 700.00] 750.00000 750.00] 5000.00000 5000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0300 2315-8275055 612.000 TON | 14.00000 8568.00| 13.82000 8457.84 | 14.50000 8874.00
SURFACING, DRIVEWAY | | |
0310 2527-9263109 1911.110 STA | 8.35000 15957.77| 9.93000 18977.32| 8.35000 15957.77
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0320 2528-8445110 LUMP | 3500.00000 3500.00]| 3200.00000 3200.00| 5000.00000 5000.00
TRAFFIC CONTROL | |
0330 2528-8445113 50.000 EACH | 295.00000 14750.00 | 295.00000 14750.00 | 295.00000 14750.00
\

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 35-C035-062 Primary County: FRANKLIN
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) MA225
|HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION CO. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 2528-8445115 20.000 EACH | 445.00000 8900.00| 445.00000 8900.00| 445.00000 8900.00
PILOT CARS \ |
0350 2533-4980005 LUMP | 8000.00000 8000.00| 4250.00000 4250.00] 52000.00000 52000.00
MOBILIZATION | | |
SECTION TOTALS | S 814,604.43]| S 826,058.04 | S 973,406.13
—————————————————————————————————————————— o
CONTRACT TOTALS | S 1,172,286.51| S 1,175,903.98] S 1,428,031. 36




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 201 1
Bid Order: 201 Contract ID: 36-C036-057 Primary County: FREMONT
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by STA-BILT CONSTRUCTION CO.
Contract Period: 10 WORK DAYS Late Start Date: 09/13/10

Project: FM-C036(57)--55-36
Work Type: SEAL COAT
County: FREMONT Prj Awd Amt: $232,367.75
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 STO060 STA-BILT CONSTRUCTION CO. $ 232,367.75 100.00

2 MA225 MANATT'S, INC. $ 261,764.61 112.65



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 36-C036-057 Primary County: FREMONT
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) ST060 | ( 2 ) MA225 | ( )
| STA-BILT CONSTRUCTION CO. |MANATT'S, INC \
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e T et
SECTION 0001 ROADWAY ITEMS
| | |
0010 2307-0025005 2089.000 TON | 27.00000 56403.00] 45.15000 94318.35]
AGGREGATE, ROADWAY COVER, 1/2 IN. \ | |
0020 2307-0600451 56969.000 GAL | 2.75000 156664.75| 2.54000 144701.26|
BINDER BITUMEN, MC-3000 | \ |
0030 2528-8445110 LUMP | 3000.00000 3000.00] 2500.00000 2500.00]
TRAFFIC CONTROL \ | |
0040 2528-8445113 30.000 EACH | 295.00000 8850.00| 295.00000 8850.00|
FLAGGERS | | |
0050 2528-8445115 10.000 EACH | 445.00000 4450.00]| 445.00000 4450.00|
PILOT CARS | | I
0060 2533-4980005 LUMP | 3000.00000 3000.00] 6945.00000 6945.00 |
MOBILIZATION | | |
SECTION TOTALS | S 232,367.75] S 261,764.61| $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 232,367.75] S 261,764.61| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
202 Contract ID: 68-0345-702-A
100817 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

FAHRNER ASPHALT SEALERS, LLC
08/29/11

Primary County:

Run Date:

MONROE

No Established DBE Goal

105,831.74

10/11/10
Page: 202 1

Project: MP-034-5(702)155--76-68
Work Type: HMA JOINT & CRACK SEALING
County: MONROE Prj Awd Amt: $105,831.74
Route: U.S. 34
Location: FROM JUST EAST OF S-65 NEAR MELROSE EAST TO
JUST EAST OF IOWA 5 IN ALBIA
RANK VENDOR NO./NAME

1 FAO41 FAHRNER ASPHALT SEALERS, LLC
2 IL080 ILLOWA INVESTMENT, INC.

3 DE300

DENCO HIGHWAY CONSTRUCTION CORP.

115,330.00
177,135.20



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 68-0345-702-A Primary County: MONROE
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) FAO41 | ( 2 ) IL08O | ( 3 ) DE300
| FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC. | DENCO HIGHWAY CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2528-8445110 LUMP | 4750.00000 4750.00| 1500.00000 1500.00] 1200.00000 1200.00
TRAFFIC CONTROL \ | |
0020 2528-8445113 45.000 EACH | 295.00000 13275.00] 295.00000 13275.00] 295.00000 13275.00
FLAGGERS \ | |
0030 2528-8445115 15.000 EACH | 445.00000 6675.00] 445.00000 6675.00 | 445.00000 6675.00
PILOT CARS \ | |
0040 2533-4980005 LUMP | 8000.00000 8000.00| 4800.00000 4800.00 | 2500.00000 2500.00
MOBILIZATION \ | |
0050 2541-1004011 13.500 MILE | 489.24000 6604.74| 1678.00000 22653.00 | 6293.20000 84958.20
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0060 2541-1005001 65527.000 LB | 1.00000 65527.00] 1.00000 65527.00 | 1.00000 65527.00
SEALER MATERIAL (HMA SURFACES) | | |
0070 2544-1002010 5.000 TON | 200.00000 1000.00| 180.00000 900.00 | 600.00000 3000.00
HOT MIX ASPHALT FOR CRACK FILLING | |
SECTION TOTALS | $ 105,831.74| S 115,330.00| $ 177,135.20
—————————————————————————————————————————— e

CONTRACT TOTALS | $ 105,831.74| $ 115,330.00| $ 177,135.20




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 301 1
Bid Order: 301 Contract ID: 06-2186-500 Primary County: BENTON
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by VIETH CONSTRUCTION CORP.
Contract Period: 10 WORK DAYS Late Start Date: 11/01/10

Project: MB-218-6(500)162--77-06
Work Type: REVETMENT

County: BENTON Prj Awd Amt: $59,182.15
Route: U.S. 218
Location: OVER ROCK CREEK 0.7 MILE S. OF D65

TOTAL $ OVER
RANK VENDOR NO./NAME BID LOW BID
1 VIO35 VIETH CONSTRUCTION CORPORATION $ 59,182.15 100.00 %
2 Co455 CONNOLLY CONSTRUCTION, INC. $ 62, 683.45 105.91 %
3 sc1sl ARDO SCHMIDT CONSTRUCTION, INC. $ 68,542.83 115.81 %
4 PE320 PETERSON CONTRACTORS INC. $ 73,411.23 124.04 %
5 ST597 STICKFORT CONSTRUCTION CO. $ 76,494.65 129.25 %
6 RE300 REILLY CONSTRUCTION CO., INC. S 77,483.01 130.92 %
7 TAO060 TAYLOR CONSTRUCTION, INC. S 98,822.80 166.98 %
8 TS020 TSCHIGGFRIE EXCAVATING CO. $ 107,723.15 182.01 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 06-2186-500 Primary County: BENTON
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) VIO35 | ( 2 ) CO0455 | ( 3 ) scis1
|VIETH CONSTRUCTION CORP. | CONNOLLY CONSTRUCTION, INC. |SCHMIDT, ARDO CONST., INC
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
| | |
0010 2528-8445110 LUMP | 750.00000 750.00| 1000.00000 1000.00 | 1000.00000 1000.00
TRAFFIC CONTROL | | |
0020 2528-8445113 30.000 EACH | 295.00000 8850.00| 295.00000 8850.00| 295.00000 8850.00
FLAGGERS \ | |
0030 2528-8445115 10.000 EACH | 445.00000 4450.00] 445.00000 4450.00 | 445.00000 4450.00
PILOT CARS | |
0040 2533-4980005 LUMP | 4500.00000 4500.00] 4500.00000 4500.00 | 8500.00000 8500.00
MOBILIZATION | | |
SECTION TOTALS { $ 18,550.00] $ 18,800.00] $ 22,800.00
—————————————————————————————————————————— R et e B et et e et T
SECTION 0002 DESIGN NO. 111; REPAIRS TO A 100'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE
| | |
0050 2402-0425031 698.700 TON | 18.50000 12925.95| 17.50000 12227.25] 16.10000 11249.07
GRANULAR BACKFILL \ | |
0060 2402-2723000 124.000 CY | 16.00000 1984.00]| 18.00000 2232.00] 10.00000 1240.00
EXCAVATION, CLASS 23 \ | |
0070 2507-3250005 829.600 SY | 2.00000 1659.20] 2.00000 1659.20 | 2.60000 2156.96
ENGINEERING FABRIC \ | |
0080 2507-6800061 925.500 TON | 26.00000 24063.00] 30.00000 27765.00| 33.60000 31096.80
REVETMENT, CLASS E \ | |
SECTION TOTALS | $ 40,632.15] $ 43,883.45] $ 45,742.83
—————————————————————————————————————————— et et et et et ettt T
CONTRACT TOTALS | $ 59,182.15] $ 62,683.45] $ 68,542.83




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3
Bid Order: 301 Contract ID: 06-2186-500 Primary County: BENTON
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) ST597 | ( 6 ) RE300
| PETERSON CONTRACTORS INC. | STICKFORT CONSTRUCTION CO. |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
| | |
0010 2528-8445110 LUMP | 750.00000 750.00] 2000.00000 2000.00 | 1250.00000 1250.00
TRAFFIC CONTROL | | |
0020 2528-8445113 30.000 EACH | 295.00000 8850.00| 295.00000 8850.00| 295.00000 8850.00
FLAGGERS | | |
0030 2528-8445115 10.000 EACH | 445.00000 4450.00| 445.00000 4450.00] 445.00000 4450.00
PILOT CARS \ | |
0040 2533-4980005 LUMP | 6000.00000 6000.00 | 5000.00000 5000.00] 3500.00000 3500.00
MOBILIZATION \ | |
SECTION TOTALS | S 20,050.00]| S 20,300.00] $ 18,050.00
—————————————————————————————————————————— T s S e et it e e TR
SECTION 0002 DESIGN NO. 111; REPAIRS TO A 100'-0 X 40" CONTINUOUS CONCRETE SLAB BRIDGE
| | |
0050 2402-0425031 698.700 TON | 20.50000 14323.35] 21.50000 15022.05| 21.25000 14847.38
GRANULAR BACKFILL | | |
0060 2402-2723000 124.000 cCY | 35.00000 4340.00] 25.00000 3100.00| 14.50000 1798.00
EXCAVATION, CLASS 23 | | |
0070 2507-3250005 829.600 SY | 2.50000 2074.00| 3.50000 2903.60 | 5.00000 4148.00
ENGINEERING FABRIC | | |
0080 2507-6800061 925.500 TON | 35.25000 32623.88]| 38.00000 35169.00 | 41.75000 38639.63
REVETMENT, CLASS E | | |
SECTION TOTALS | S 53,361.23| $ 56,194.65| S 59,433.01
—————————————————————————————————————————— T T et T T
CONTRACT TOTALS | S 73,411.23] S 76,494.65| S 77,483.01




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 4
Bid Order: 301 Contract ID: 06-2186-500 Primary County: BENTON
Letting Date: 08/17/10 10:00 A.M.
| ( 7 ) TAO06O | ( 8 ) TS020 | ( )
| TAYLOR CONSTRUCTION, INC. | TSCHIGGFRIE EXCAV. CO. |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
| | |
0010 2528-8445110 LUMP | 500.00000 500.00| 800.00000 800.00]
TRAFFIC CONTROL | | |
0020 2528-8445113 30.000 EACH | 295.00000 8850.00] 295.00000 8850.00 |
FLAGGERS \ | |
0030 2528-8445115 10.000 EACH | 445.00000 4450.00] 445.00000 4450.00|
PILOT CARS | |
0040 2533-4980005 LUMP | 10000.00000 10000.00] 8500.00000 8500.00]
MOBILIZATION | | |
SECTION TOTALS | S 23,800.00]| S 22,600.00] S
—————————————————————————————————————————— R et e B et et e et T
SECTION 0002 DESIGN NO. 111; REPAIRS TO A 100'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE
| | |
0050 2402-0425031 698.700 TON | 15.00000 10480.50] 31.54000 22037.00]
GRANULAR BACKFILL \ | |
0060 2402-2723000 124.000 CY | 75.00000 9300.00] 40.74000 5051.76]
EXCAVATION, CLASS 23 \ | |
0070 2507-3250005 829.600 SY | 3.00000 2488.80] 3.32000 2754.27|
ENGINEERING FABRIC \ | |
0080 2507-6800061 925.500 TON | 57.00000 52753.50] 59.73000 55280.12|
REVETMENT, CLASS E \ | |
SECTION TOTALS | S 75,022.80] S 85,123.15] S
—————————————————————————————————————————— et et et et et ettt T
CONTRACT TOTALS | S 98,822.80] S 107,723.15] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 85-0351-501-A Primary County: STORY
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCCLAIN & CO., INC.
Contract Period: 30 WORK DAYS Late Start Date: 09/20/10

Project: MBIN-035-1(501)113--0M-85
Work Type: SLOPE PROTECTION
County: STORY Prj Awd Amt: $75,401.66
Route: I-35
Location: OVER UP R.R. 1.4 MILES NORTH OF U.S. 30

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MC069 MCCLAIN & CO., INC. $ 75,401.66 100.00 %

2 VIO035 VIETH CONSTRUCTION CORPORATION $ 81,824.00 108.51 %

3 PE320 PETERSON CONTRACTORS INC. $ 105,208.00 139.53 %

4 NE140 NELSON & ROCK CONTRACTING, INC. $ 123,330.00 163.56 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 85-0351-501-A Primary County: STORY
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) MCO069 | ( 2 ) VIO35 | ( 3 ) PE320
IMCCLAIN & CO., INC. |VIETH CONSTRUCTION CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 BRIDGE # 8513.2R035 BOTH SLOPES, SLOPES ARE DIRT
| | |
0010 2401-6750001 LUMP | 2900.00000 2900.00] 4900.00000 4900.00| 1600.00000 1600.00
REMOVALS, AS PER PLAN | | |
0020 2528-8445110 LUMP | 500.00000 500.00]| 2000.00000 2000.00] 2350.00000 2350.00
TRAFFIC CONTROL \ | |
0030 2533-4980005 LUMP | 2500.00000 2500.00] 1500.00000 1500.00] 4500.00000 4500.00
MOBILIZATION \ | |
0040 2601-2638620 448.000 SY | 32.00000 14336.00] 29.00000 12992.00] 43.50000 19488.00
MACADAM STONE SLOPE PROTECTION \ | |
SECTION TOTALS | S 20,236.00]| S 21,392.00] S 27,938.00
—————————————————————————————————————————— R et e B et et e et T
SECTION 0002 BRIDGE # 8513.2L035 BOTH SLOPES, SLOPES ARE DIRT
| | |
0050 2401-6750001 LUMP | 2900.00000 2900.00] 4600.00000 4600.00] 1600.00000 1600.00
REMOVALS, AS PER PLAN \ | |
0060 2528-8445110 LUMP | 500.00000 500.00] 1500.00000 1500.00] 2350.00000 2350.00
TRAFFIC CONTROL \ | |
0070 2533-4980005 LUMP | 2500.00000 2500.00] 2000.00000 2000.00| 4500.00000 4500.00
MOBILIZATION \ | |
0080 2601-2638620 448.000 SY | 32.00000 14336.00] 29.00000 12992.00| 43.50000 19488.00
MACADAM STONE SLOPE PROTECTION \ | |
SECTION TOTALS | S 20,236.00]| S 21,092.00] S 27,938.00
—————————————————————————————————————————— T et et et s
SECTION 0003 BRIDGE # 8513.6R035 BOTH SLOPES, SLOPES ARE CONCRETE
| | |
0090 2401-6750001 LUMP | 2516.83000 2516.83] 4500.00000 4500.00] 3200.00000 3200.00
REMOVALS, AS PER PLAN \ | |
0100 2528-8445110 LUMP | 500.00000 500.00] 1500.00000 1500.00] 2350.00000 2350.00
TRAFFIC CONTROL \ | |
0110 2533-4980005 LUMP | 2000.00000 2000.00] 2000.00000 2000.00| 2000.00000 2000.00
MOBILIZATION \ |
0120 2601-2638620 389.000 SY | 32.00000 12448 .00 30.00000 11670.00| 44.00000 17116.00
MACADAM STONE SLOPE PROTECTION \ | |
SECTION TOTALS | S 17,464.83| S 19,670.00] S 24,666.00
—————————————————————————————————————————— et et R et et e
SECTION 0004 BRIDGE # 8513.6L035 BOTH SLOPES, SLOPES ARE CONCRETE
| | |
0130 2401-6750001 LUMP | 2516.83000 2516.83] 4500.00000 4500.00| 3200.00000 3200.00

REMOVALS, AS PER PLAN |



Bid Order: 302
Letting Date: 08/17/10 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 85-0351-501-A

Run Date:
Page:

Primary County: STORY

10/11/10
302 3

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 2528-8445110 LUMP
TRAFFIC CONTROL

0150 2533-4980005 LUMP
MOBILIZATION

0160 2601-2638620 389.000 SY

MACADAM STONE SLOPE PROTECTION
SECTION TOTALS

CONTRACT TOTALS

3 ) PE320

g~

UNIT PRICE
2350.00000
2000.00000

44.00000

ETERSON CONTRACTORS INC.

( 1 ) MCO069 | ( 2 ) VIO035 |
MCCLAIN & CO., INC. |[VIETH CONSTRUCTION CORP. |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
""" 500.00000  500.001  1500.00000 1500.00|  2350.00000 2350
2000.00000 2000.00: 2000.00000 2000 OOI
32.00000 12448.001 30.00000 11670 001
$ 17,464 83% $ 19,670 OO%
T T T s woeer s 81,824.00]

105, 208.

.00

00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 4
Bid Order: 302 Contract ID: 85-0351-501-A Primary County: STORY
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) NE140 I ( ) | ( )
INELSON & ROCK CONTRACTING, I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001  BRIDGE # 8513.2R035 BOTH SLOPES, SLOPES ARE DIRT
| |

0010 2401-6750001 LUMP | 4000.00000 4000.00| |
REMOVALS, AS PER PLAN \ | |
0020 2528-8445110 LUMP | 3000.00000 3000.00] |
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 4000.00000 4000.00] |
MOBILIZATION \ | |
0040 2601-2638620 448.000 SY | 45.00000 20160.00| \
MACADAM STONE SLOPE PROTECTION \ | |
SECTION TOTALS { $ 31,160.00] $ | $
—————————————————————————————————————————— f-—-—
SECTION 0002 BRIDGE # 8513.2L035 BOTH SLOPES, SLOPES ARE DIRT
| | |
0050 2401-6750001 LUMP | 4000.00000 4000.00] |
REMOVALS, AS PER PLAN \ | |
0060 2528-8445110 LUMP | 3000.00000 3000.00] |
TRAFFIC CONTROL \ | |
0070 2533-4980005 LUMP | 4000.00000 4000.00| |
MOBILIZATION \ |
0080 2601-2638620 448.000 SY | 45.00000 20160.00| |
MACADAM STONE SLOPE PROTECTION \ | |
SECTION TOTALS { $ 31,160.00] S | $
—————————————————————————————————————————— -
SECTION 0003 BRIDGE # 8513.6R035 BOTH SLOPES, SLOPES ARE CONCRETE
I | |
0090 2401-6750001 LUMP | 6000.00000 6000.00| |
REMOVALS, AS PER PLAN \ | |
0100 2528-8445110 LUMP | 3000.00000 3000.00] |
TRAFFIC CONTROL \ | |
0110 2533-4980005 LUMP | 4000.00000 4000.00 | |
MOBILIZATION \ |
0120 2601-2638620 389.000 SY | 45.00000 17505.00| |
MACADAM STONE SLOPE PROTECTION \ | |
SECTION TOTALS { $ 30,505.00] S | $
—————————————————————————————————————————— -

SECTION 0004 BRIDGE # 8513.6L035 BOTH SLOPES, SLOPES ARE CONCRETE

0130 2401-6750001 LUMP | 6000.00000 6000.00]
REMOVALS, AS PER PLAN | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 5
Bid Order: 302 Contract ID: 85-0351-501-A Primary County: STORY
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) NE140 | ) I ( )
INELSON & ROCK CONTRACTING, I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 2528-8445110 LUMP | 3000.00000 3000.00] |
TRAFFIC CONTROL \ | |
0150 2533-4980005 LUMP | 4000.00000 4000.00]| |
MOBILIZATION | | |
0160 2601-2638620 389.000 SY | 45.00000 17505.00| |
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | S 30,505.00] S | $
—————————————————————————————————————————— o
CONTRACT TOTALS | S 123,330.00] S | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-437
100817 10:00 A.M.
CONTRACT SIGNED by COLLINS & HERMANN, INC.
By Individual Site Numbers

Run Date: 10/11/10
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(437)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $95,959.59
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 C0105 COLLINS & HERMANN, INC.
2 K.150 KWS, INC.

DICKINSON CO., INC.

TOTAL % OVER
BID LOW BID
$ 95,959.59 100.00 %
$ 98,850.00 103.01 %
$ 144,330.00 150.40 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-437 Primary County: STATEWIDE
Letting Date: 08/17/10 10:00 A.M.

( 1 ) COl05 | ( 2 ) K.150 | ( 3 ) DI120

COLLINS & HERMANN, INC. |KWS, INC. | DICKINSON CO., INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
______________________________________________________________________ +____________________________+____________________________
SECTION 0001  SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME

CONCRETE FOOTING FOR BREAKAWAY SIGN | |

|

|

|

\

+
| | |

0010 2524-9081275 2.000 EACH | 676.79000 1353.58]| 650.00000 1300.00] 650.00000 1300.

\

POST, 2'-8" DIA. X 7'-6" |

|

|

|

|

|

\

|

\

\

|

\

\

\ |
0020 2528-8445110 LUMP 12330.34000 12330.34| 13500.00000 13500.00 | 15000.00000 15000.
TRAFFIC CONTROL |
0030 2533-4980005 LUMP 1380.63000 1380.63] 5000.00000 5000.00 | 2000.00000 2000.
MOBILIZATION | |
0040 2599-9999005 55.000 EACH 711.58000 39136.90] 500.00000 27500.00 | 950.00000 52250.
("EACH' ITEM) INSTALL TYPE 'B' SIGN | |
0050 2599-9999005 9.000 EACH 961.77000 8655.93] 1500.00000 13500.00 | 2500.00000 22500.
("EACH' ITEM) REMOVAL OF CATWALK & | |
LIGHTING | |
0060 2599-9999005 39.000 EACH 265.52000 10355.28] 250.00000 9750.00 | 500.00000 19500.
('"EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | |
ASSEMBLY | |
0070 2599-9999005 2.000 EACH | 172.58000 345.16] 150.00000 300.00] 400.00000 800.
('"EACH' ITEM) STEEL BREAKAWAY SIGN \ | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS { $ 73,557.82]| $ 70,850.00 | $ 113, 350.
—————————————————————————————————————————— Tt i e
SECTION 0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
| | |
0080 2401-6745355 7.000 EACH | 516.11000 3612.77]| 300.00000 2100.00 | 275.00000 1925.
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0090 2524-9081275 2.000 EACH | 646.41000 1292.82| 650.00000 1300.00| 650.00000 1300.
CONCRETE FOOTING FOR BREAKAWAY SIGN \ | |
POST, 2'-8" DIA. X 7'-6" | \ |
0100 2524-9081290 9.000 EACH | 745.86000 6712.74]| 850.00000 7650.00 | 895.00000 8055.
CONCRETE FOOTING FOR BREAKAWAY SIGN \ | |
POST, 2'-8" DIA. X 9'-0" | \ |
0110 2528-8445110 LUMP | 538.44000 538.44| 2500.00000 2500.00 | 2000.00000 2000.
TRAFFIC CONTROL \ | |
0120 2533-4980005 LUMP | 1436.36000 1436.36]| 6500.00000 6500.00 | 1000.00000 1000.
MOBILIZATION \ |
0130 2599-9999005 10.000 EACH | 570.20000 5702.00] 500.00000 5000.00 | 950.00000 9500.
("EACH' ITEM) INSTALL TYPE 'B' SIGN | |
| 250.00000 1000.00| 500.00000 2000.
|

('"EACH' ITEM) REMOVAL OF TYPE 'B' SIGN

\

0140 2599-9999005 4.000 EACH | 258.87000 1035.48

\
ASSEMBLY ‘



IOWA DEPARTMENT OF TRANSPORTATION

10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 351 3
Bid Order: 351 Contract ID: 00-000S-437 Primary County:
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) COl05 | ( 2 ) K.150 | (
|COLLINS & HERMANN, INC. |KWS, INC. | DICKINSON CO.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 2599-9999005 13.000 EACH | 159.32000 2071.16| 150.00000 1950.00] 5200.00
("EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 22,401.77] $ 28,000.00] 30,980.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 95,959.59| $ 98,850.00 | 144,330.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10
VENDOR RANKING Page: 352 1

Bid Order: 352 Contract ID: 00-000S-450 Primary County: STATEWIDE
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by VOLTMER, INC.
Contract Period: Completion Date: 11/15/11

Project: SB-IA-000S(450)--2T-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $549,880.00
Route: VARIOUS STATEWIDE
Location: TOWA BYWAY SIGNAGE PROGRAM IMPLEMENTATIO

vo080 VOLTMER, INC. 549,880.00 100.00

1 $ %
2 C0105 COLLINS & HERMANN, INC. $ 1,020,270.75 185.54 %
3 K.150 KWS, INC. $ 1,049,955.00 190.94 %
4 $ %

RO032 ROADSAFE TRAFFIC SYSTEMS, INC. 1,561,019.04 283.88



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 00-000S-450 Primary County: STATEWIDE
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) V0080 | ( 2 ) CO0105 | ( 3 ) K.150
|VOLTMER, INC. |COLLINS & HERMANN, INC. |KWS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2599-9999005 820.000 EACH | 180.00000 147600.00| 264.70000 217054.00| 275.00000 225500.00
("EACH' ITEM) 1 SIGN INSTALLATION A | | |
0020 2599-9999005 631.000 EACH | 140.00000 88340.00] 281.10000 177374.10] 250.00000 157750.00
("EACH' ITEM) 2 SIGN INSTALLATION B | | |
0030 2599-9999005 945.000 EACH | 120.00000 113400.00]| 257.45000 243290.25| 275.00000 259875.00
("EACH' ITEM) 3 SIGN INSTALLATION C | | |
0040 2599-9999005 475.000 EACH | 200.00000 95000.00| 456.00000 216600.00] 350.00000 166250.00
("EACH' ITEM) 4 SIGN INSTALLATION D | | |
0050 2599-9999005 151.000 EACH | 50.00000 7550.00| 119.00000 17969.00| 100.00000 15100.00
("EACH' ITEM) 5 SIGN INSTALLATION E | | |
0060 2599-9999005 105.000 EACH | 140.00000 14700.00] 118.20000 12411.00] 150.00000 15750.00
("EACH' ITEM) 6 SIGN INSTALLATION F | | |
0070 2599-9999005 32.000 EACH | 170.00000 5440.00] 458.10000 14659.20| 150.00000 4800.00
("EACH' ITEM) 7 SIGN INSTALLATION G | |
0080 2599-9999005 1422.000 EACH | 35.00000 49770.00] 40.60000 57733.20| 75.00000 106650.00
("EACH' ITEM) 8 SIGN INSTALLATION H | | |
0090 2599-9999005 936.000 EACH | 30.00000 28080.00| 67.50000 63180.00 | 105.00000 98280.00
("EACH' ITEM) 9 REMOVAL OF EXISTING | | |
SIGN ASSEMBLY | |
SECTION TOTALS | S 549,880.00| S 1,020,270.75] S 1,049,955.00
—————————————————————————————————————————— Bt st it ittt
CONTRACT TOTALS | S 549,880.00| S 1,020,270.75] S 1,049,955.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 3
Bid Order: 352 Contract ID: 00-000S-450 Primary County: STATEWIDE
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) RO032 I ( ) I ( )
|ROADSAFE TRAFFIC SYSTEMS, IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2599-9999005 820.000 EACH | 394.58000 323555.60] |
("EACH' ITEM) 1 SIGN INSTALLATION A | | |
0020 2599-9999005 631.000 EACH | 487.24000 307448.44| |
("EACH' ITEM) 2 SIGN INSTALLATION B | | |
0030 2599-9999005 945.000 EACH | 338.06000 319466.70]| |
("EACH' ITEM) 3 SIGN INSTALLATION C | | |
0040 2599-9999005 475.000 EACH | 495.90000 235552.50] |
("EACH' ITEM) 4 SIGN INSTALLATION D | | |
0050 2599-9999005 151.000 EACH | 230.20000 34760.20] |
("EACH' ITEM) 5 SIGN INSTALLATION E | | |
0060 2599-9999005 105.000 EACH | 230.20000 24171.00| |
("EACH' ITEM) 6 SIGN INSTALLATION F | | |
0070 2599-9999005 32.000 EACH | 230.20000 7366.40| |
("EACH' ITEM) 7 SIGN INSTALLATION G | | |
0080 2599-9999005 1422.000 EACH | 138.10000 196378.20]| |
("EACH' ITEM) 8 SIGN INSTALLATION H | | |
0090 2599-9999005 936.000 EACH | 120.00000 112320.00]| |
("EACH' ITEM) 9 REMOVAL OF EXISTING | | |
SIGN ASSEMBLY | |
SECTION TOTALS | S 1,561,019.04| S | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,561,019.04| $ | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10
VENDOR RANKING Page: 353 1
Bid Order: 353 Contract ID: 52-0806-274-A Primary County: JOHNSON
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by KWS, INC.
Contract Period: 90 WORK DAYS Late Start Date: 06/20/11
Project: IMN-080-6(274)241--0E-52
Work Type: LIGHTING
County: JOHNSON Prj Awd Amt: $449,955.50
Route: I-80
Location: IOWA 965 INTERCHANGE IN CORALVILLE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 K.150 KWS, INC. S 449,955.50 100.00 %
2 vo080 VOLTMER, INC. S 461,134.59 102.48 %
3 PE320 PETERSON CONTRACTORS INC. S 469,489.98 104.34 %
4 DI120 DICKINSON CO., INC. $ 544,535.00 121.01 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 2
Bid Order: 353 Contract ID: 52-0806-274-A Primary County: JOHNSON
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) K.150 | ( 2 ) v0080 | ( 3 ) PE320
|[KWS, INC. | VOLTMER, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 LIGHTING ITEMS
| | |
0010 2401-6745356 36.000 EACH | 250.00000 9000.00] 360.00000 12960.00| 250.00000 9000.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | | |
0020 2401-6745765 40.000 EACH | 300.00000 12000.00| 270.00000 10800.00| 300.00000 12000.00
REMOVAL OF LIGHT POLES | | |
0030 2401-6750001 LUMP | 1500.00000 1500.00] 4320.00000 4320.00| 1500.00000 1500.00
REMOVALS, AS PER PLAN | | |
0040 2402-2720000 391.200 CY | 25.00000 9780.00 | 25.00000 9780.00 | 14.15000 5535.48
EXCAVATION, CLASS 20 \ | |
0050 2403-0100000 67.600 CY | 385.00000 26026.00| 375.00000 25350.00 | 412.50000 27885.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0060 2404-7775000 9340.000 LB | 1.00000 9340.00] 1.00000 9340.00 | 1.00000 9340.00
REINFORCING STEEL | | |
0070 2501-0201042 880.000 LF | 40.50000 35640.00] 38.00000 33440.00| 37.00000 32560.00
PILES, STEEL, HP 10 X 42 | | |
0080 2522-8929150 4.000 EACH | 45000.00000 180000.00| 47532.00000 190128.00| 45925.00000 183700.00
LIGHTING TOWER, 150 FT. | | |
0090 2522-8930230 32.000 EACH | 950.00000 30400.00] 724.28000 23176.96| 950.00000 30400.00
LUMINAIRE, TOWER FLOODLIGHTING | | |
0100 2523-0000200 5083.000 LF \ 16.50000 83869.50] 17.95000 91239.85| 16.50000 83869.50
ELECTRICAL CIRCUITS | | |
0110 2523-0000310 18.000 EACH | 575.00000 10350.00] 460.11000 8281.98| 575.00000 10350.00
HANDHOLES AND JUNCTION BOXES | | |
0120 2523-0000400 5.000 EACH | 5750.00000 28750.00] 5023.56000 25117.80| 5750.00000 28750.00
CONTROL CABINET | |
0130 2528-8445110 LUMP | 5000.00000 5000.00] 6000.00000 6000.00 | 6800.00000 6800.00
TRAFFIC CONTROL | | |
0140 2533-4980005 LUMP | 7500.00000 7500.00| 10000.00000 10000.00] 27000.00000 27000.00
MOBILIZATION | |
0150 2599-9999005 4.000 EACH | 200.00000 800.00] 300.00000 1200.00| 200.00000 800.00
("EACH' ITEM) REMOVE MASTARM AND LIGHT | | |
SECTION TOTALS | S 449,955.50| S 461,134.59| $ 469,489. 98
—————————————————————————————————————————— B et et E Tt
!

S 449,955.50] S 461,134.59| $ 469, 489.98

CONTRACT TOTALS




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 3
Bid Order: 353 Contract ID: 52-0806-274-A Primary County: JOHNSON
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) DI120 | ( ) I ( )
|DICKINSON CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 LIGHTING ITEMS
| | |
0010 2401-6745356 36.000 EACH | 225.00000 8100.00] |
REMOVAL OF CONCRETE FOOTINGS OF LIGHT \ | |
POLES \ | |
0020 2401-6745765 40.000 EACH | 225.00000 9000.00| |
REMOVAL OF LIGHT POLES \ | |
0030 2401-6750001 LUMP | 6000.00000 6000.00| |
REMOVALS, AS PER PLAN \ | |
0040 2402-2720000 391.200 CY | 27.00000 10562.40| |
EXCAVATION, CLASS 20 \ | |
0050 2403-0100000 67.600 CY | 385.00000 26026.00| |
STRUCTURAL CONCRETE (MISCELLANEOUS) \ |
0060 2404-7775000 9340.000 LB | 1.04000 9713.60] |
REINFORCING STEEL \ | |
0070 2501-0201042 880.000 LF | 40.00000 35200.00] |
PILES, STEEL, HP 10 X 42 \ | |
0080 2522-8929150 4.000 EACH | 56000.00000 224000.00| |
LIGHTING TOWER, 150 FT. \ | |
0090 2522-8930230 32.000 EACH | 895.00000 28640.00] |
LUMINAIRE, TOWER FLOODLIGHTING \ | |
0100 2523-0000200 5083.000 LF | 21.00000 106743.00] |
ELECTRICAL CIRCUITS \ | |
0110 2523-0000310 18.000 EACH | 525.00000 9450.00| |
HANDHOLES AND JUNCTION BOXES | | y
0120 2523-0000400 5.000 EACH | 5900.00000 29500.00| |
CONTROL CABINET \ | |
0130 2528-8445110 LUMP | 18000.00000 18000.00]| |
TRAFFIC CONTROL \ | |
0140 2533-4980005 LUMP | 22000.00000 22000.00| |
MOBILIZATION \ |
0150 2599-9999005 4.000 EACH | 400.00000 1600.00|
('"EACH' ITEM) REMOVE MASTARM AND LIGHT | | |
SECTION TOTALS y $ 544,535.00| $ | $
—————————————————————————————————————————— et et R et et e

CONTRACT TOTALS | $ 544,535.00| S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 354 1
Bid Order: 354 Contract ID: 52-0807-098 Primary County: JOHNSON
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by NATIONWIDE CONSTRUCTION GROUP
Contract Period: 40 WORK DAYS Late Start Date: 08/29/11

Project: TIHSIPX-080-7(98)248--08-52
Work Type: GUARDRAIL
County: JOHNSON Prj Awd Amt: $618,960.75

Route: I-80
Location: FROM 6 MILES W. OF CEDAR CO. LINE E. TO
CO. RD. X-40

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 NAl62 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP $ 618,960.75 100.00 %
2 GR360 DAVE GRYP CONSTRUCTION, INC. $ 662,684.77 107.06 %
3 L0280 LOVEWELL FENCING, INC. $ 677,715.90 109.49 %
4 C0105 COLLINS & HERMANN, INC. $ 818,818.17 132.28 %
5 DO140 DORMARK CONSTRUCTION CO. $ 874,100.20 141.22 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 2
Bid Order: 354 Contract ID: 52-0807-098 Primary County: JOHNSON
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) NAle2 | ( 2 ) GR360 | ( 3 ) L0280
INATIONWIDE CONSTRUCTION GROU |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2625000 6350.000 CY | 1.00000 6350.00] 18.04000 114554.00] 16.50000 104775.00
EMBANKMENT-IN-PLACE | | |
0020 2505-4008120 900.000 LF | 2.00000 1800.00| 3.00000 2700.00| 2.00000 1800.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0030 2505-4008130 150.000 LF | 3.00000 450.00] 5.00000 750.00] 3.00000 450.00
REMOVAL OF CABLE GUARDRAIL | | |
0040 2505-6000111 52985.000 LF | 7.87000 416991.95| 6.83000 361887.55] 7.66000 405865.10
HIGH TENSION CABLE GUARDRAIL | | |
0050 2505-6000121 24.000 EACH | 2000.00000 48000.00] 2000.00000 48000.00| 2200.00000 52800.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0060 2528-8445110 LUMP | 87500.00000 87500.00] 52627.00000 52627.00| 37000.00000 37000.00
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 51000.00000 51000.00] 22200.00000 22200.00 | 15987.00000 15987.00
MOBILIZATION | | |
0080 2601-2634105 16.400 ACRE | 100.00000 1640.00| 2873.96000 47132.94 | 2820.00000 46248.00
MULCHING, BONDED FIBER MATRIX | | |
0090 2601-2636043 16.400 ACRE | 100.00000 1640.00| 590.00000 9676.00 | 587.00000 9626.80
SEEDING AND FERTILIZING (RURAL) | | |
0100 2601-2642100 16.400 ACRE | 100.00000 1640.00| 70.00000 1148.00] 70.00000 1148.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0110 2602-0000320 672.000 LF | 2.90000 1948.80| 2.99000 2009.28| 3.00000 2016.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | S 618,960.75] S 662,684.77| S 677,715.90
—————————————————————————————————————————— B it et e
CONTRACT TOTALS | S 618,960.75] $ 662,684.77| $ 677,715.90




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 3
Bid Order: 354 Contract ID: 52-0807-098 Primary County: JOHNSON
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) CO105 | ( 5 ) DO0O140 | ( )
|COLLINS & HERMANN, INC. | DORMARK CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2625000 6350.000 CY | 17.73000 112585.50] 18.70000 118745.00]
EMBANKMENT-IN-PLACE | | |
0020 2505-4008120 900.000 LF | 2.47000 2223.00] 4.20000 3780.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0030 2505-4008130 150.000 LF | 2.47000 370.50] 6.50000 975.00 |
REMOVAL OF CABLE GUARDRAIL | | |
0040 2505-6000111 52985.000 LF | 8.47000 448782.95| 9.80000 519253.00|
HIGH TENSION CABLE GUARDRAIL | | \
0050 2505-6000121 24.000 EACH | 2765.25000 66366.00] 3428.00000 82272.00|
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0060 2528-8445110 LUMP | 57744.91000 57744.91| 48200.00000 48200.00|
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 70951.80000 70951.80] 24000.00000 24000.00 |
MOBILIZATION | |
0080 2601-2634105 16.400 ACRE | 2856.33000 46843.81| 3460.00000 56744.00 |
MULCHING, BONDED FIBER MATRIX | | |
0090 2601-2636043 16.400 ACRE | 594.56000 9750.78]| 600.00000 9840.00 |
SEEDING AND FERTILIZING (RURAL) | | |
0100 2601-2642100 16.400 ACRE | 70.90000 1162.76]| 480.00000 7872.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0110 2602-0000320 672.000 LF | 3.03000 2036.16| 3.60000 2419.20|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | S 818,818.17| S 874,100.20| $
—————————————————————————————————————————— B it et e
CONTRACT TOTALS | S 818,818.17| S 874,100.20| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 355 1
Bid Order: 355 Contract ID: 57-3806-266-A Primary County: LINN
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by NATIONWIDE CONSTRUCTION GROUP
Contract Period: 95 WORK DAYS Late Start Date: 06/13/11

Project: IHSIPX-380-6(266)13--08-57
Work Type: GUARDRAIL
County: LINN Prj Awd Amt: $1,337,165.75
Route: I-380
Location: IN CEDAR RAPIDS FROM CO. RD. E-70/WRIGHT

BROS. BLVD. N. TO BOYSON RD.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 NAl62 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP $ 1,337,165.75 100.00 %
2 L0280 LOVEWELL FENCING, INC. $ 1,347,999.52 100.81 %
3 GR360 DAVE GRYP CONSTRUCTION, INC. $ 1,446,090.90 108.14 %
4 C0105 COLLINS & HERMANN, INC. $ 1,654,321.01 123.71 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 355 2
Bid Order: 355 Contract ID: 57-3806-266-A Primary County: LINN
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) NAle2 | ( 2 ) L0280 | 3 ) GR360
INATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC. |GRYP, DAVE CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2710070 7672.000 CY | 16.25000 124670.00] 16.50000 126588.00 | 18.80000 144233.60
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2505-4008120 4392.500 LF | 2.10000 9224 .25| 2.00000 8785.00| 3.00000 13177.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0030 2505-4008130 1415.000 LF | 3.20000 4528.00| 3.00000 4245.00| 5.00000 7075.00
REMOVAL OF CABLE GUARDRAIL | | |
0040 2505-4008300 2850.000 LF | 17.90000 51015.00| 16.00000 45600.00| 20.00000 57000.00
STEEL BEAM GUARDRAIL | | |
0050 2505-4008400 22.000 EACH | 2080.00000 45760.00 | 1600.00000 35200.00] 1600.00000 35200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | |
SECTION | | |
0060 2505-4020580 12.000 EACH | 2310.00000 27720.00| 3000.00000 36000.00| 1500.00000 18000.00
GUARDRATIL, SPECIAL ANCHOR SECTION | | |
0070 2505-4021010 22.000 EACH | 345.00000 7590.00| 300.00000 6600.00 | 300.00000 6600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0080 2505-4021020 10.000 EACH | 925.00000 9250.00] 900.00000 9000.00 | 600.00000 6000.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0090 2505-4021700 16.000 EACH | 2080.00000 33280.00] 1975.00000 31600.00| 1800.00000 28800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0100 2505-4021701 12.000 EACH | 1840.00000 22080.00| 2075.00000 24900.00 | 1600.00000 19200.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0110 2505-6000111 54432.000 LF | 8.00000 435456.00 | 7.86000 427835.52 | 8.90000 484444.80
HIGH TENSION CABLE GUARDRAIL | | |
0120 2505-6000121 44.000 EACH | 2050.00000 90200.00] 2300.00000 101200.00]| 2200.00000 96800.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | |
0130 2505-6000131 1.000 EACH | 1150.00000 1150.00]| 2000.00000 2000.00| 1000.00000 1000.00
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
0140 2528-8445110 LUMP | 48848.00000 48848.00| 80000.00000 80000.00| 93250.00000 93250.00
TRAFFIC CONTROL | |
0150 2533-4980005 LUMP | 26335.00000 26335.00]| 40000.00000 40000.00] 38650.00000 38650.00
MOBILIZATION | | |
0160 2551-0000230 14.000 EACH | 22145.00000 310030.00]| 20500.00000 287000.00| 22526.00000 315364.00
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0170 2551-0000300 7.000 EACH | 1906.00000 13342.00] 2150.00000 15050.00] 2000.00000 14000.00
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0180 2601-2634105 18.000 ACRE | 3258.00000 58644.00 | 2820.00000 50760.00 | 2870.00000 51660.00
\

MULCHING, BONDED FIBER MATRIX



Bid Order: 355
Letting Date: 08/17/10 10:00 A.M.

Contract ID:

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

57-3806-266-A

Run Date: 10/11/10
Page: 355 3

Primary County: LINN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2601-2636043 18.000 ACRE
SEEDING AND FERTILIZING (RURAL)

0200 2601-2642100 18.000 ACRE

STABILIZING CROP - SEEDING AND
FERTILIZING
0210 2602-0000320 1270.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.
SECTION TOTALS

CONTRACT TOTALS

=~

UNIT PRICE

| (
ATIONWIDE CONSTRUCTION GROU |L
|

1,337,165.75]|

( 3 ) GR360
GRYP, DAVE CONSTRUCTION, INC.

|
OVEWELL FENCING, INC. |
|
AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
o o o
12204.00| 10566.00| 587.00000 10566.00
| |
1458.00] 1260.00] 70.00000 1260.00
\ |
| |
4381.50] 3810.00| 3.00000 3810.00
| |
| |
1,337,165.75] 1,347,999.52] $ 1,446,090.90
o o o

1,347,999.52| $ 1,446,090.90




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 355 4
Bid Order: 355 Contract ID: 57-3806-266-A Primary County: LINN
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) CO105 I ( ) [ ( )
|COLLINS & HERMANN, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 ROADWAY ITEMS

|
0010 2102-2710070 7672.000 CY | 18.68000 143312.96| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2505-4008120 4392.500 LF \ 3.61000 15856.93] |
REMOVAL OF STEEL BEAM GUARDRAIL \ | |
0030 2505-4008130 1415.000 LF | 3.61000 5108.15] |
REMOVAL OF CABLE GUARDRAIL \ | |
0040 2505-4008300 2850.000 LF | 18.31000 52183.50]| |
STEEL BEAM GUARDRAIL | | |
0050 2505-4008400 22.000 EACH | 1991.21000 43806.62| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ | |
0060 2505-4020580 12.000 EACH | 2026.05000 24312.60]| |
GUARDRAIL, SPECIAL ANCHOR SECTION | | |
0070 2505-4021010 22.000 EACH | 212.23000 4669.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0080 2505-4021020 10.000 EACH | 637.23000 6372.30| |
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0090 2505-4021700 16.000 EACH | 2149.67000 34394.72| |
STEEL BEAM GUARDRAIL END TERMINAL \ | |
0100 2505-4021701 12.000 EACH | 1778.80000 21345.60]| |
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0110 2505-6000111 54432.000 LF | 8.29000 451241.28| |
HIGH TENSION CABLE GUARDRAIL \ | |
0120 2505-6000121 44.000 EACH | 2746.50000 120846.00| |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | \ |
0130 2505-6000131 1.000 EACH | 1138.94000 1138.94| |
HIGH TENSION CABLE GUARDRAIL, SPARE \ | |
PARTS KIT \ | |
0140 2528-8445110 LUMP | 68269.02000 68269.02] |
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 68844.86000 68844.86| |
MOBILIZATION | | |
0160 2551-0000230 14.000 EACH | 36600.25000 512403.50] |
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0170 2551-0000300 7.000 EACH | 1884.11000 13188.77] |
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0180 2601-2634105 18.000 ACRE | 2847.25000 51250.50] \
\ |

MULCHING, BONDED FIBER MATRIX



Bid Order: 355

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 57-3806-266-A

Run Date: 10/11/10
Page: 355 5

Primary County: LINN

Letting Date: 08/17/10 10:00 A.M.
I ( 4 ) CO105 I ( ) I ( )
|COLLINS & HERMANN, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e i et B e
0190 2601-2636043 18.000 ACRE | 592.67000 10668.006] |
SEEDING AND FERTILIZING (RURAL) | | |
0200 2601-2642100 18.000 ACRE | 70.68000 1272.24| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ | |
0210 2602-0000320 1270.000 LF | 3.02000 3835.40] |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. \ | |
SECTION TOTALS y $ 1,654,321.01]| $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS y $ 1,654,321.01] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 356 1
Bid Order: 356 Contract ID: 57-3806-273 Primary County: LINN
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by KWS, INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/04/10

Project: IMN-380-6(273)19--0E-57
Work Type: TRAFFIC SIGNS
County: LINN Prj Awd Amt: $59,919.75
Route: I-380
Location: IN CEDAR RAPIDS AT 1ST ST. W.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 K.150 KWS, INC. $ 59,919.75 100.00 %
2 C0105 COLLINS & HERMANN, INC. $ 60,873.73 101.59 %
3 DI120 DICKINSON CO., INC. $ 64,739.10 108.04 %
4 PE320 PETERSON CONTRACTORS INC. $ 67,270.00 112.26 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 356 2
Bid Order: 356 Contract ID: 57-3806-273 Primary County: LINN
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) K.150 | ( 2 ) CO0105 | ( 3 ) DI120
|[KWS, INC. |COLLINS & HERMANN, INC. | DICKINSON CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TRAFFIC SIGNS
| | |
0010 2524-9380001 401.000 SF \ 19.75000 7919.75] 18.48000 7410.48| 21.10000 8461.10
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | | |
0020 2528-8445110 LUMP | 4000.00000 4000.00]| 2581.88000 2581.88| 4200.00000 4200.00
TRAFFIC CONTROL \ | |
0030 2533-4980005 LUMP | 1500.00000 1500.00] 4718.59000 4718.59| 1200.00000 1200.00
MOBILIZATION | | |
0040 2599-9999005 1.000 EACH | 46500.00000 46500.00 | 46162.78000 46162.78 | 50878.00000 50878.00
("EACH' ITEM) OVERHEAD ALUMINUM SIGN | |
SUPPORT STRUCTURE | | |
SECTION TOTALS | $ 59,919.75] S 60,873.73| $ 64,739.10
—————————————————————————————————————————— e
!

CONTRACT TOTALS




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 356 3
Bid Order: 356 Contract ID: 57-3806-273 Primary County: LINN
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) PE320 | ( ) I ( )
| PETERSON CONTRACTORS INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TRAFFIC SIGNS
| | |
0010 2524-9380001 401.000 SF | 20.00000 8020.00] |
TYPE B SIGNS, EXTRUDED ALUMINUM \ | |
STRUCTURAL PANEL | | |
0020 2528-8445110 LUMP | 4250.00000 4250.00] |
TRAFFIC CONTROL \ | |
0030 2533-4980005 LUMP | 6000.00000 6000.00] |
MOBILIZATION \ | |
0040 2599-9999005 1.000 EACH | 49000.00000 49000.00] |
("EACH' ITEM) OVERHEAD ALUMINUM SIGN \ | |
SUPPORT STRUCTURE | | |
SECTION TOTALS | S 67,270.00] S | S
—————————————————————————————————————————— R et e B et et e et T

CONTRACT TOTALS | $ 67,270.00] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

357 Contract ID: 82-0808-266
100817 10:00 A.M.

CONTRACT SIGNED by NATIONWIDE CONSTRUCTION GROUP
100 WORK DAYS Late Start Date: 06/06/11

Run Date: 10/11/10

Primary County: SCOTT
No Established DBE Goal

$ 1,606,197.70
$ 1,934,019.50

Page: 357 1

Project: IHSIPX-080-8(266)279--08-82
Work Type: GUARDRAIL
County: SCOTT Prj Awd Amt: $1,606,197.70
Route: I-80
Location: FROM CO. RD. Y-30 E. TO MISSISSIPPI RIVER
RANK VENDOR NO./NAME
1 NA162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP
2 L0280 LOVEWELL FENCING, INC.

3 C0105

COLLINS & HERMANN, INC.

$ 2,002,200.20

% OVER
LOW BID
100.00 %
120.40 %
124.65 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 357 2
Bid Order: 357 Contract ID: 82-0808-266 Primary County: SCOTT
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) NAle2 | ( 2 ) L0280 | ( 3 ) COl05
INATIONWIDE CONSTRUCTION GROU |LOVEWELL FENCING, INC. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2625000 16913.000 CY | 1.00000 16913.00] 21.50000 363629.50] 21.71000 367181.23
EMBANKMENT-IN-PLACE | | |
0020 2505-4008120 3262.500 LF | 2.00000 6525.00] 5.00000 16312.50] 2.46000 8025.75
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0030 2505-4008130 1000.000 LF | 1.25000 1250.00| 5.00000 5000.00] 2.46000 2460.00
REMOVAL OF CABLE GUARDRAIL | | |
0040 2505-4008300 225.000 LF | 18.00000 4050.00| 15.00000 3375.00] 17.43000 3921.75
STEEL BEAM GUARDRAIL | | |
0050 2505-4021020 3.000 EACH | 875.00000 2625.00] 850.00000 2550.00] 593.10000 1779.30
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0060 2505-4021701 3.000 EACH | 2030.00000 6090.00] 2000.00000 6000.00 | 1694.10000 5082.30
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0070 2505-6000111 131175.000 LF | 8.50000 1114987.50] 8.06000 1057270.50| 8.41000 1103181.75
HIGH TENSION CABLE GUARDRAIL | | |
0080 2505-6000121 70.000 EACH | 1800.00000 126000.00| 2400.00000 168000.00| 2877.25000 201407.50
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0090 2528-8445110 LUMP | 73000.00000 73000.00] 89000.00000 89000.00| 69976.99000 69976.99
TRAFFIC CONTROL | | |
0100 2533-4980005 LUMP | 235000.00000 235000.00] 68163.00000 68163.00 | 82985.11000 82985.11
MOBILIZATION | | |
0110 2601-2634105 43.000 ACRE | 100.00000 4300.00| 2820.00000 121260.00| 2847.25000 122431.75
MULCHING, BONDED FIBER MATRIX | | |
0120 2601-2636043 43.000 ACRE | 100.00000 4300.00| 587.00000 25241.00 | 592.67000 25484.81
SEEDING AND FERTILIZING (RURAL) | | |
0130 2601-2642100 43.000 ACRE | 100.00000 4300.00| 70.00000 3010.00] 70.68000 3039.24
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0140 2602-0000320 1736.000 LF | 3.95000 6857.20| 3.00000 5208.00| 3.02000 5242.72
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | S 1,606,197.70]| S 1,934,019.50] S 2,002,200.20
—————————————————————————————————————————— B et it e i Tt
| S 1,606,197.70]| $ 1,934,019.50] $ 2,002,200.20

CONTRACT TOTALS




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 401 1
Bid Order: 401 Contract ID: 07-0636-080 Primary County: BLACK HAWK
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCCLAIN & CO., INC.
Contract Period: 15 WORK DAYS Approximate Start Date: 10/18/10

Project: NHSN-063-6(80)--2R-07
Work Type: SALVAGE AND REMOVAL
County: BLACK HAWK Prj Awd Amt: $14,500.09
Route: U.S. 63
Location: IN WATERLOO FROM U.S. 218 NORTH TO DONALD ST.
(7 LOCATIONS) PARCEL NO. 130/201

1 MC069 MCCLAIN & CO., INC. $
2 PE320 PETERSON CONTRACTORS INC. $
3 ST597 STICKFORT CONSTRUCTION CO. $ 21,780.00 150.20
4 VIO035 VIETH CONSTRUCTION CORPORATION $
5 TS020 TSCHIGGFRIE EXCAVATING CO. $



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 07-0636-080 Primary County: BLACK HAWK
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) MC069 | ( 2 ) PE320 | ( 3 ) ST597
|[MCCLAIN & CO., INC. | PETERSON CONTRACTORS INC. | STICKFORT CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SALVAGE AND REMOVAL ITEMS
| | |
0010 2101-0850001 0.378 ACRE | 6614.00000 2500.09] 7000.00000 2646.00 | 10000.00000 3780.00
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 7500.00000 7500.00] 9855.00000 9855.00 | 8500.00000 8500.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 130 \ | |
0030 2538-6970000 LUMP | 4500.00000 4500.00| 8300.00000 8300.00| 9500.00000 9500.00
SALVAGE, REMOVAL, AND DISPOSAL OF | |
OBSTRUCTIONS ON PARCEL NO. 201 | | |
SECTION TOTALS | S 14,500.09] S 20,801.00] $ 21,780.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 14,500.09] S 20,801.00] S 21,780.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 3
Bid Order: 401 Contract ID: 07-0636-080 Primary County: BLACK HAWK
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) VIO35 | ( 5 ) TS020 | ( )
|[VIETH CONSTRUCTION CORP. | TSCHIGGFRIE EXCAV. CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SALVAGE AND REMOVAL ITEMS
| | |
0010 2101-0850001 0.378 ACRE | 7500.00000 2835.00] 18684.21000 7062.63|
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 13500.00000 13500.00]| 14485.17000 14485.17 |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 130 \ | |
0030 2538-6970000 LUMP | 14500.00000 14500.00| 11819.02000 11819.02|
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 201 | | |
SECTION TOTALS | S 30,835.00]| $ 33,366.82] $
—————————————————————————————————————————— e

CONTRACT TOTALS | $ 30,835.00] $ 33,366.82] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 451 1
Bid Order: 451 Contract ID: 43-C043-062-A Primary County: HARRISON
Letting Date: 100817 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by NEXT PHASE ENVIRONMENTAL, INC.
Contract Period: 60 WORK DAYS Late Start Date: 05/16/11

Project: SB-IA-C043(62)--2T-43
Work Type: RECREATIONAL TRAIL
County: HARRISON Prj Awd Amt: $214,380.38
Route: TRAIL
Location: LOESS HILLS SCENIC BYWAY INTERPRETIVE
PROJECT AND TRAIL

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 NE430 NEXT PHASE ENVIRONMENTAL, INC. $ 214,380.38 100.00 %

2 M.215 MLS LANDSCAPE & DESIGN, INC. $ 246,867.50 115.15 %

3 TA006 TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION $ 272,703.30 127.20 %

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 281,204.29 131.17 %

5 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 309,353.32 144.30 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 2
Bid Order: 451 Contract ID: 43-C043-062-A Primary County: HARRISON
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) NE430 | ( 2 ) M.215 | ( 3 ) TAO0O®6
|[INEXT PHASE ENVIRONMENTAL, IN |MLS LANDSCAPE & DESIGN, INC. |TAB CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TRAIL ITEMS - BASE SET OF ITEMS
| | |
0010 2102-2625000 543.000 CY | 13.00000 7059.00| 10.00000 5430.00] 12.20000 6624.60
EMBANKMENT-IN-PLACE | | |
0020 2102-2710070 169.000 CY | 16.00000 2704.00] 8.00000 1352.00] 9.55000 1613.95
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 1440.000 CY | 5.30000 7632.00] 4.50000 6480.00 | 4.90000 7056.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2121-7425020 286.000 TON | 65.00000 18590.00 | 25.00000 7150.00] 33.00000 9438.00
GRANULAR SHOULDERS, TYPE B \ | |
0050 2123-7450020 86.140 STA | 58.00000 4996.12| 50.00000 4307.00] 112.00000 9647.68
SHOULDER FINISHING, EARTH | | |
0060 2403-0100000 1.000 cCY | 2400.00000 2400.00] 1500.00000 1500.00] 1210.00000 1210.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
BOLLARD FOOTINGS | | |
0070 2417-0225018 1.000 EACH | 154.00000 154.00] 250.00000 250.00 | 170.00000 170.00
APRONS, METAL, 18 IN. DIA. | | |
0080 2417-0225036 1.000 EACH | 560.00000 560.00| 500.00000 500.00] 465.00000 465.00
APRONS, METAL, 36 IN. DIA. | | |
0090 2417-1060018 82.000 LF | 34.00000 2788.00] 36.00000 2952.00 | 29.60000 2427.20
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
18 IN. DIA. | | |
0100 2417-1060036 60.000 LF | 52.00000 3120.00] 52.00000 3120.00] 46.80000 2808.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
36 IN. DIA. | |
0110 2435-0251300 1.000 EACH | 4600.00000 4600.00] 2500.00000 2500.00| 3455.00000 3455.00
INTAKE, SW-513 54X54 SQUARE DRAIN INTAK | | |
0120 2435-0251300 1.000 EACH | 6200.00000 6200.00 | 3500.00000 3500.00] 3126.00000 3126.00
INTAKE, SW-513 72X72 SQUARE DRAIN INTAK | | |
0130 2507-8029000 30.000 TON | 50.00000 1500.00] 25.00000 750.00] 41.00000 1230.00
EROSION STONE | |
0140 2511-7526005 1235.000 sSY | 42.85000 52919.75| 42.00000 51870.00 | 45.00000 55575.00
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0150 2515-2475007 18.000 sSY | 53.00000 954.00| 65.00000 1170.00] 53.00000 954.00
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0160 2516-8725006 80.000 SF | 67.81000 5424 .80 40.00000 3200.00] 93.05000 7444.00
LIMESTONE RETAINING WALL, AS PER PLAN | | |
0170 2526-8285000 LUMP | 8000.00000 8000.00| 11000.00000 11000.00 | 11200.00000 11200.00
CONSTRUCTION SURVEY | | |
0180 2533-4980005 LUMP | 9608.33000 9608.33| 15000.00000 15000.00 | 22655.00000 22655.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 3
Bid Order: 451 Contract ID: 43-C043-062-A Primary County: HARRISON
Letting Date: 08/17/10 10:00 A.M.
| ( 1 ) NE430 | ( 2 ) M.215 | ( 3 ) TA006
|INEXT PHASE ENVIRONMENTAL, IN |MLS LANDSCAPE & DESIGN, INC. |TAB CONSTRUCTION
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 2599-9999005 6.000 EACH | 1183.48000 7100.88| 1750.00000 10500.00] 1058.00000 6348.00
("EACH' ITEM) LIMESTONE BENCHES \ | |
0200 2599-9999005 181.000 EACH | 174.00000 31494.00] 200.00000 36200.00] 319.00000 57739.00
("EACH' ITEM) LIMESTONE STEPS \ | |
0210 2599-9999009 170.000 LF | 7.00000 1190.00| 15.00000 2550.00] 3.85000 654.50
('"LINEAR FEET' ITEM) ALUMINUM EDGING \ | |
0220 2599-9999010 LUMP | 10220.00000 10220.00] 15000.00000 15000.00 | 22555.00000 22555.00
('"LUMP SUM' ITEM) ELECTRICAL \ | |
REQUIREMENTS | |
0230 2599-9999010 LUMP | 5700.00000 5700.00 | 15000.00000 15000.00 | 6858.00000 6858.00
('"LUMP SUM' ITEM) RAIN GARDEN | | \
0240 2601-2636015 3.000 ACRE | 800.00000 2400.00 | 530.00000 1590.00 | 1481.00000 4443.00
NATIVE GRASS SEEDING | | |
0250 2601-2638105 1166.550 SQ | 10.00000 11665.50] 30.00000 34996.50 | 16.85000 19656.37
SLOPE PROTECTION, BONDED FIBER MATRIX \ | |
0260 2602-0000020 3000.000 LF | 1.80000 5400.00 | 3.00000 9000.00 | 2.45000 7350.00
SILT FENCE \ | |
SECTION TOTALS { $ 214,380.38] $ 246,867.50| $ 272,703.30
—————————————————————————————————————————— T et et ettt e
SECTION 0002 TRAIL ITEMS - ADDED OPTION A
| | |
0270 2102-2625000 98.000 CY | |
EMBANKMENT-IN-PLACE | | \
0280 2102-2710070 48.000 CY | | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0290 2105-8425015 180.000 CY | | |
TOPSOIL, STRIP, SALVAGE AND SPREAD \ | |
0300 2121-7425020 69.000 TON | | |
GRANULAR SHOULDERS, TYPE B | | |
0310 2123-7450020 10.020 STA | | |
SHOULDER FINISHING, EARTH | | |
0320 2417-0225018 1.000 EACH | | |
APRONS, METAL, 18 IN. DIA. \ | |
0330 2417-1060018 60.000 LF | |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | I
18 IN. DIA. | | |
0340 2435-0251300 1.000 EACH | | |
INTAKE, SW-513 54X54 BOX | | |
0350 2507-8029000 6.000 TON | |
\

EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 4

Bid Order: 451 Contract ID: 43-C043-062-A Primary County: HARRISON
Letting Date: 08/17/10 10:00 A.M.

| ( 1 ) NE430 | ( 2 ) M.215 ( 3 ) TAO006
INEXT PHASE ENVIRONMENTAL, IN |MLS LANDSCAPE & DESIGN, INC. |TAB CONSTRUCTION
LINE NO / ITEM CODE / ALT |

\

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 2526-8285000 LUMP | | |

CONSTRUCTION SURVEY | | |
0370 2533-4980005 LUMP | |

MOBILIZATION \ | |
0380 2599-9999005 92.000 EACH | | |

("EACH' ITEM) LIMESTONE STEPS \ | |
0390 2599-9999010 LUMP | | |

('"LUMP SUM' ITEM) RAIN GARDEN \ | |
0400 2601-2636015 0.500 ACRE | | |

NATIVE GRASS SEEDING | | |
0410 2601-2638105 145.950 SQ | | |

SLOPE PROTECTION, BONDED FIBER MATRIX | | |
0420 2602-0000020 320.000 LF | | |

SILT FENCE \ | |

SECTION TOTALS ! $ | $ | $

—————————————————————————————————————————— R et e Bt e ittt T

CONTRACT TOTALS | $ 214,380.38]| $ 246,867.50| $ 272,703.30




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 5

Bid Order: 451 Contract ID: 43-C043-062-A Primary County: HARRISON
Letting Date: 08/17/10 10:00 A.M.

| ( 4 ) JA250 | ( 5 ) K.051

|JASPER CONST. SERVICES, INC. |K & L LANDSCAPE & CONSTRUCTI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TRAIL ITEMS - BASE SET OF ITEMS

|
20.00000 10860.00|

|

0010 2102-2625000 543.000 CY | 10.00000 5430.00|
EMBANKMENT-IN-PLACE | | \
0020 2102-2710070 169.000 CY | 10.00000 1690.00| 20.00000 3380.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 1440.000 CY | 13.00000 18720.00] 8.00000 11520.00]|

TOPSOIL, STRIP, SALVAGE AND SPREAD \ |
0040 2121-7425020 286.000 TON | 19.00000 5434.00 | 32.52000 9300.72|
GRANULAR SHOULDERS, TYPE B \ | I
0050 2123-7450020 86.140 STA | 75.00000 6460.50] 325.00000 27995.50|
SHOULDER FINISHING, EARTH \ | |
0060 2403-0100000 1.000 CY | 2500.00000 2500.00] 250.00000 250.00]

STRUCTURAL CONCRETE (MISCELLANEOUS) \ |
BOLLARD FOOTINGS \ | |
0070 2417-0225018 1.000 EACH | 225.00000 225.00] 185.00000 185.00]
APRONS, METAL, 18 IN. DIA. \ | |
0080 2417-0225036 1.000 EACH | 900.00000 900.00| 868.00000 868.00|
APRONS, METAL, 36 IN. DIA. \ | |
0090 2417-1060018 82.000 LF | 38.00000 3116.00] 32.50000 2665.00 |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
18 IN. DIA. | | |
0100 2417-1060036 60.000 LF | 90.00000 5400.00 | 70.00000 4200.00 |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
36 IN. DIA. \ | |
0110 2435-0251300 1.000 EACH | 4700.00000 4700.00] 5250.00000 5250.00 |
INTAKE, SW-513 54X54 SQUARE DRAIN INTAK | | |
0120 2435-0251300 1.000 EACH | 3575.00000 3575.00| 4550.00000 4550.00 |
INTAKE, SW-513 72X72 SQUARE DRAIN INTAK | | |
0130 2507-8029000 30.000 TON | 35.00000 1050.00] 60.00000 1800.00 |

EROSION STONE \ |
0140 2511-7526005 1235.000 SY | 41.10000 50758.50| 45.00000 55575.00 |
SIDEWALK, P.C. CONCRETE, 5 IN. | | \
0150 2515-2475007 18.000 SY | 47.00000 846.00| 55.00000 990.00|
DRIVEWAY, P.C. CONCRETE, 7 IN. \ | |
0160 2516-8725006 80.000 SF | 52.50000 4200.00] 275.00000 22000.00|
LIMESTONE RETAINING WALL, AS PER PLAN \ | |
0170 2526-8285000 LUMP | 9425.00000 9425.00| 10500.00000 10500.00 |
CONSTRUCTION SURVEY \ | |
0180 2533-4980005 LUMP | 30000.00000 30000.00] 20000.00000 20000.00]

\ |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 6
Bid Order: 451 Contract ID: 43-C043-062-A Primary County: HARRISON
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) K.051 )
| JASPER CONST. SERVICES, INC. |K & L LANDSCAPE & CONSTRUCTI |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 2599-9999005 6.000 EACH | 2100.00000 12600.00] 1150.00000 6900.00 |
("EACH' ITEM) LIMESTONE BENCHES | | |
0200 2599-9999005 181.000 EACH | 270.00000 48870.00] 200.00000 36200.00]
("EACH' ITEM) LIMESTONE STEPS \ | |
0210 2599-9999009 170.000 LF | 9.00000 1530.00] 10.00000 1700.00]
('"LINEAR FEET' ITEM) ALUMINUM EDGING \ | |
0220 2599-9999010 LUMP | 21000.00000 21000.00] 22000.00000 22000.00|
('"LUMP SUM' ITEM) ELECTRICAL \ | |
REQUIREMENTS | | |
0230 2599-9999010 LUMP | 15750.00000 15750.00] 5500.00000 5500.00 |
('"LUMP SUM' ITEM) RAIN GARDEN \ | |
0240 2601-2636015 3.000 ACRE | 1292.00000 3876.00] 3500.00000 10500.00 |
NATIVE GRASS SEEDING \ | I
0250 2601-2638105 1166.550 SQ | 14.70000 17148.29] 22.00000 25664.10|
SLOPE PROTECTION, BONDED FIBER MATRIX \ | |
0260 2602-0000020 3000.000 LF | 2.00000 6000.00| 3.00000 9000.00|
SILT FENCE \ | |
SECTION TOTALS { $ 281,204.29| $ 309,353.32] $
—————————————————————————————————————————— et et et et et ettt T
SECTION 0002 TRAIL ITEMS - ADDED OPTION A
| | |
0270 2102-2625000 98.000 CY | | |
EMBANKMENT-IN-PLACE | | \
0280 2102-2710070 48.000 CY | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0290 2105-8425015 180.000 CY | |
TOPSOIL, STRIP, SALVAGE AND SPREAD \ | |
0300 2121-7425020 69.000 TON | | |
GRANULAR SHOULDERS, TYPE B | | |
0310 2123-7450020 10.020 STA | | |
SHOULDER FINISHING, EARTH | | |
0320 2417-0225018 1.000 EACH | | |
APRONS, METAL, 18 IN. DIA. \ | |
0330 2417-1060018 60.000 LF | | |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | I
18 IN. DIA. | | |
0340 2435-0251300 1.000 EACH | | |
INTAKE, SW-513 54X54 BOX | | |
0350 2507-8029000 6.000 TON | | |
\ | |

EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 7
Bid Order: 451 Contract ID: 43-C043-062-A Primary County: HARRISON
Letting Date: 08/17/10 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) K.051 | ( )
| JASPER CONST. SERVICES, INC. |K & L LANDSCAPE & CONSTRUCTI |

LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 2526-8285000 LUMP | | |

CONSTRUCTION SURVEY | | |
0370 2533-4980005 LUMP | |

MOBILIZATION \ | |
0380 2599-9999005 92.000 EACH | | |

("EACH' ITEM) LIMESTONE STEPS \ | |
0390 2599-9999010 LUMP | | |

('"LUMP SUM' ITEM) RAIN GARDEN \ | |
0400 2601-2636015 0.500 ACRE | | |

NATIVE GRASS SEEDING | | |
0410 2601-2638105 145.950 SQ | |

SLOPE PROTECTION, BONDED FIBER MATRIX \ | |
0420 2602-0000020 320.000 LF | | |

SILT FENCE | | |

SECTION TOTALS ! $ | $ | $

—————————————————————————————————————————— R et e e it e ettt

CONTRACT TOTALS | $ 281,204.29] $ 309,353.32| $




